1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 67

2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0001 01-Jun-2005
6. ISSUED BY CODE  |W9127S 7. ADMINISTERED BY (If other than item 6) CODE

CONTRACTING DIVISION

USACE, LITTLE ROCK (W9127S) See Item 6

700 W. CAPITOL AVE, RM 7018

LITTLE ROCK AR 72201-3225
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X 9A. AMENDMENT OF SOLICITATION NO.

W9127S-05-R-0012

x |9B. DATED (SEE ITEM 11)
19-May-2005

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE |FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer I:' is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
REHAB AND PAINT TAINTER GATES AND STOPLOGS, LOCK AND DAM #5

The solicitation is amended to make the following changes:

The date and time for the site visit is changed to 7 June 2005, 10:00 a.m.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



W9127S-05-R-0012
0001
Page 2 of 67
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

AMENDMENT 0001

BID SCHEDULE
Replace BID SCHEDULE with revised BID SCHEDULE, Encl 1.
SECTION 00600
1. The following attachments were omitted from the solicitation and must be returned with the cost proposal:

Enclosures, Encl 2

Bid Bond (SF 24)
Previous Contract History
Financial Information
Disclosure of Lobbying Activities (SFLLL)
Sample Subcontracting Plan

TECHNICAL PROVISIONS

Replace SECTION 01270 with revised SECTION 01270, Encl 3.

Replace SECTION 01330 with revised SECTION 01330, Encl 4.

Replace SUBMITTAL REGISTER with revised SUBMITTAL REGISTER, Encl 5.
Replace SECTION 01451 with revised SECTION 01451, Encl 6.

Replace SECTION 01510 with revised SECTION 01510, Encl 7.

Replace Attachment to SECTION 01510 with revised

Attachment to SECTION 01510, Encl 8.

7. Replace SECTION 01540 with revised SECTION 01540, Encl 9.

8. Replace SECTION 05090 with revised SECTION 05090, Encl 10.

9. Replace SECTION 05500 with revised SECTION 05500, Encl 11.

ourwNE



W9127S05-R-0012

Amend 0001

U0002
Page 3 of 6
Solicitation No. W9127S-05-R-0012
Anend 0001, Encl 1
SECTION B
BIDDING SCHEDULE
(To be attached to SF 1442)A
[tem - Estimated . N
No. Description Quantity Unit Unit Price Amount
BASEBID Gates1,2& 3
0001 Mobilization Lump Sum $ $
0002 Replacement of Structural Steel
Members
0002A First 22 Members 22 EA $ $
0002B | Over 22 Members 5 EA $ $
0003 Replacement of Structural Tee on
Skin Plate
0003A First 45 Sections 45 EA $ $
0003B | Over 45 Sections 2 EA $ $
0004 Heat and Straighten Structural Steel
Members
0004A First 9 Members 9 EA $ $
0004B | Over 9 Members 8 EA $ $
0005 Grinding of Members
0005A | First 150 Linear Feet 150 Linear Foot | $ $
0005B | Over 150 Linear Feet 20 Linear Foot | $ $
0006 Miscellaneous Welding
0006A First 80 Hours 80 Hours $ $
0006B | Over 80 Hours 8 Hours $ $
0007 I(33Iaatst Cleaning and Painting 3 Tainter Lump Sum XXX $
es
0008 Blast Cleaning and Applying 3 Coats
of Coal Tar Epoxy Paint to 6 Gate Lump Sum XXX $
Hitch Blocks
0009 Stop Log Installation and Removal
0009A First 3 Bays 3 Each $ $
0009B | Over 3 Bays 1 Each $ $
0010 Removal, Preparation, Furnish,
Installation and Adjustment of Side Lump Sum XXX $
Seal Assemblieson 3 Tainter Gates
0011 Replacement of 7.5 Ib. Anodes 87 EA XXX $




W9127S05-R-0012

u0002
Page 4 of 6
0012 Replacement of 44 |b. Anodes 0 EA XXX $
0013 Replacing Grease Fittings and
Regreasing 6 Hitch Blocks Lump Sum XXX $
TOTAL BID PRICE-BASEBID Gates1,2& 3 $
OPTION 1
Balance of Project
0014 Replacement of Structural Steel
Members
0014A First 44 Members
44 EA $
0014B | Over 44 Members
15 EA $
0015 Replacement of Structural Tee on
Skin Plate
0015A First 180 Sections
180 EA $
0015B | Over 180 Sections
83 EA $
0016 Heat and Straighten Structural Steel
Members
0016A First 32 Members
32 EA $
0016B | Over 32 Members
16 EA $
0017 Grinding of Members
0017A First 600 Linear Feet
600 Linear Foot $
0017B | Over 600 Linear Feet
80 Linear Foot $
0018 Miscellaneous Welding
0018A First 310 Hours
310 Hours $
0018B | Over 310 Hours
30 Hours $
0019 Blast Cleaning and Painting 12
Tainter Gates Lump Sum XXX $




W9127S05-R-0012

Amend 0001

u0002
Page 5 of 6
0020 Blast Cleaning and Applying 3 Coats
of Coal Tar Epoxy Paint to 24 Gate Lump Sum XXX $
Hitch Blocks
0021 Power-Tool Cleaning and Applying 3
Coats of Paint on Tainter Gate Hoist Lump Sum XXX $
Platforms
0022 Stop Log Installation and Removal
0022A First 12 Bays
12 EA $
0022 B | Over 12 Bays
5 EA $
0023 Removal, Preparation, Furnish,
Installation and Adjustment of Side Lump Sum XXX $
Seal Assemblies on 12 Tainter Gates
0024 Replacement of 7.5 Ib. Anodes
348 EA XXX $
0025 Replacement of 44 Ib. Anodes
360 EA XXX $
0026 Cleaning and Regreasing 30 Gate
Hoist Machine Gears Lump Sum XXX $
0027 Spare Anodes
Lump Sum XXX $
0028 Blast Cleaning and Painting 60-foot
stoplogs
0028A First 5 60-foot Stoplogs
5 EA $
0028B | Over 5 60-foot Stoplogs
10 EA $
0029 Replacing Grease Fittings and
Regreasing 24 Hitch Blocks Lump Sum XXX $
0030 Demobilization
Lump Sum XXX $
TOTAL BID PRICE-OPTION 1
OPTION 2
0031 Additional Repairsto Cable Hitch Lump Sum $
Blocks
TOTAL BID PRICE —OPTION 2 $
TOTAL BID PRICE —BASE BID plusOPTION 1 plusOPTION 2 $



DATE BOND EXECUTED (Must not be later than bid

BID BOND opening date)

(See instructions on reverse)

OMB NO.:9000-0045

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA,
Washington, DC 20405.

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one)
[] mowvibuaL [] PaRTNERSHIP
D JOINT VENTURE D CORPORATION

STATE OF INCORPORATION

SURETY(IES) (Name and business address)

PENAL SUM OF BOND BID IDENTIFICATION
SEFRglEDNT AMOUNT NOT TO EXCEED BID DATE INVITATION NO.
PRICE MILLION(S) THOUSAND(S) HUNDRED(S)  |CENTS
FOR (Construction,
Supplies, or Services)
OBLIGATION:

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the Sureties
are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the purpose of
allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the
payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount of the penal sum.

CONDITIONS:
The Principal has submitted the bid identified above.
THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the bid
as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure to
execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the amount
of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:
The Principal and Surety(ies) executed this bond and affixed their seals on the above date.
PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAMES) & | 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETY(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
< ADDRESS
>
S ISIGNATURE(S) 1. 2. Corporate
S Seal
@ | NAME(S) & |4 2
TITLE(S) '
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION USAPA V1.00 STANDARD FORM 24 (Rev. 10-98)

Previous edition usable

Prescribed bv GSA - FAR (48 CFR) 53.228(a)



NAME & STATE OF INC. LIABILITY LIMIT (%)
w| ADDRESS
>
I ISIGNATURE(S) 1. 2. Corporate
% Seal
| NAME(S) & | 4 2
TITLE(S) : .
(Typed)
NAME & STATE OF INC. CIABILITY LIMIT (3)
| ADDRESS
>
= sionaTuRES) 2. Corporate
% Seal
@ | NAME(S) & | 4 )
TITLE(S) : .
(Typed)
NAME & STATE OF INC. CIABILITY LIMIT (3)
ADDRESS
o
T 2.
S ISIGNATURE(S) 1. Corporate
% Seal
@ | NAME(S) & | 4 2.
TITLE(S) :
(Typed)
NAME & STATE OF INC. CIABILITY LIMIT (3)
ADDRESS
w
>
I [SIGNATURE(S) 1. 2. Corporate
% Seal
0| NAME(S) & | 4 2
TITLE(S) : .
(Typed)
NAME & STATE OF INC. CIABILITY LIMIT (3)
ADDRESS
('8
>
I [SIGNATURE(S) 1. 2. Corporate
% Seal
0| NAME(S) & | 4 2
TITLE(S) : .
(Typed)
NAME & STATE OF INC. CIABILITY LIMIT (3)
ADDRESS
o
>
S ISIGNATURE(S) 1. 2. Corporate
% Seal
@ | NAME(S) & | 4 )
TITLE(S) .
(Typed)

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of
the Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal” on the face of the form. An
authorized person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish
evidence of authority if that representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar
limitation (e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and
must act within the limitation listed therein. Where more than one corporate surety is involved, their names and addresses shall
appear in the spaces (Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)." In the space designed "SURETY(IES)" on the
face of the form, insert only the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual
surety, shall accompany the bond. The Government may require the surety to furnish additional substantiating information
concerning its financial capability.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word "Corporate
Seal"; and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal” and "offeror."

USAPAV1.00 STANDARD FORM 24 (REV. 10-98) BACK



PREVIOUS CONTRACT HISTORY

Prospective bidders will identify the last five completed contracts, any on-going
contracts, and contracts of similar nature as required on this solicitation, both
Government and private, performed within the last three years.

Contract # Title & Location of Project Contact Name & Phone #

Successful bidder/offeror may be requested to provide the Government additional

business (credit), technical (work) and financial information.

Years in Business Date Incorporated

Encl 2



(If Applicable)

Encl 2



FINANCIAL INFORMATION

Contractor’'s Name

Solicitation No. for

Request that the following information be completed and submitted with your offer to
expedite award in the event you are the low responsive offeror.

Banking Information

Name of Bank

Address
Telephone No. Person to Contract
Checking Acct. No. Savings Acct. No.

Credit References

List name and address of three company credit references you have done business
with in order to check your credit rating.

1. Telephone No.
Contract

2. Telephone No.
Contract

3. Telephone No.
Contract

Encl 3



DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure.)

1. Type of Federal Action:
|:| a. contract
b. grant
cooperative agreement
loan
loan guarantee
loan insurance

~oao

2. Status of Federal Action:

[]

b. initial award
c. post-award

a. bid/offer/application

3. Report Type:
a. initial filing
b. material change

For Material Change Only:

year quarter
date of last report

Approved by
OoM
0348-0046

4. Name and Address of Reporting Entity:

O Subawardee
Tier

O Prime

Congressional District, if known:

, if known:

5. If Reporting Entity in No. 4 is Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11. Amount of Payment (check all that apply):

$ O actual

O planned

12. Form of Payment (check all that apply):

O a. cash

O b. in-kind; specify: nature

value

13. Type of Payment (check all that apply):

retainer
one-time fee
commission
contingent fee
deferred
other; specify:

OO0ooOooOoo
-0 o0 T

14. Brief Description of Services Performed or to be Performed and Date(s) of Service,
for Payment indicated in Item 11:

or Member(s) contacted,

including officer(s), employee(s),

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

15. Continuation Sheet(s) SF-LLL-A attached: O Yes O No
16. Information requested through this form is authorized by title 31 U.S.C
section 1352. This disclosure of lobbyig activities is a materia Signatul’e:
representation
of fact upon which reliance was placed by the tier above when this Print Name:
transaction was made or entered into. This disclosure is required pursuant Titl
e:

to
31 US.C.
annually and will be available for public inspection.

1352 . This information will be reported to the Congress semi-
Any person who fails to

Telephone No.: Date:

Federal Use Only:

Authorized for Local
Reproduction




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a member of Congress in connection with a covered Federal action. Use the
SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Complete all items that
apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of
Management and Budget for additional information.

1.

10.

11.

12.

13.

Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

. Identify the status of the covered Federal action.

. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if

known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

. If the organization filing the report in item 4 checks “Subawardee”, then enter the full name, address, city, state and

zip code of the prime Federal recipient. Include Congressional District, if known.

. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational

level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full

Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,

Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., “RFP-DE-90-001."

. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the

Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

(a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individuals(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check
all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned
to be made.

Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specify the nature and value of the in-kind payment.

Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to
perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time spent in

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.




Approved by

DISCLOSURE OF LOBBYING ACTIVITIES oM
CONTINUATION SHEET 0348-0046

Reporting Entity: Page of

*U.S. GP.Q 1990-260-708: 00012 Authorized for Local
Reproduction
Standard Form - LLL-A



SMALL BUSI NESS SUBCONTRACTI NG PLAN
(APPLI CABLE TO LARGE BUSI NESS ONLY)

DATE:

SUBCONTRACTI NG PLAN FOR SCLI Cl TATI ON NUMBER:

CONTRACT NUMBER:

DESCRI PTI ON OF WORK REQUI RED TO PERFORM THE CONTRACT:

SUBM TTED TO
U S. ARW CORPS OF ENG NEERS, LITTLE ROCK DI STRI CT
ATTN. CESW.-CT
P. O BOX 867,
Littl e Rock, AR 72203-0867

SUBM TTED BY:

COVPANY' S NAME:

ADDRESS:

TELEPHONE NUMBER: FAX:

PO NT OF CONTACT:

This Subcontracting Plan is submtted in accordance with Federal
Acqui sition Regul ation (FAR) clause 52.219-9 "Smal| Business
Subcontracting Plan" and 52.219-8 "Utilization of Snall Business
Concerns"; and Departnent of Defense FAR Suppl enent 252.219-
7003. Also, Arny FAR Suppl ement (AFAR) Subpart 19.7 and

Engi neer Far Suppl enment (EFARS) Subpart 19.7 "Subcontracting
with Snmall Business, Small Di sadvantaged and Wman- Omed Snal |
Busi ness Concer ns.



1.

| f goal
justification:

Dol I ar Amobunts and subcontracti ng goal s percentage.
Anpunt Per cent age
a. Prinme Contract $ 100 %
b. Pl anned subcontracting $ % ((b/ 1a)x100)
(1) Large Business (LB) $ % ((b(1))/b)x100)
(2) Small Business (SB) $ % ((b(2))/b)x100)
(a) Historically Underutilized Business Zone
(HUBZone) SB: $ % ((2)(a)/b)x100)
(b) Wonen- Omed Smal |l Busi ness (WOSB):
$ % ((2)(b)/b)x100)
(c) Veteran-Omed Small Business (VOSB):
$ % ((2)(c)/b)x100)
(d) Small Disadvantaged Busi ness (SDB)
$ % ((2) (d)/b)x100)
(e) Historically Black Colleges and Universities and
Mnority Institutions (HBCU MSs):
$ % ((2)(e)/b)x100)
(f) Service-Di sabl ed Veteran-Owmed Smal |l Busi ness
( SDVOSB) $ % ((2)(f)/b)x100)
is zero for any category (2)(a) thru (2)(f) above, give

2.

a.

The principal itens or areas we will seek to subcontract

under this contract are:




b. O these itens or areas stated in item 2a; the
followi ng are considered appropriate for award of subcontracts
to

(1) SB:

(2) HuUBZone SB:

(3) WOSB:

(4) VOSB:

(5) SDB Concerns, and HBCU M s:

(6) SDVOSB Concerns:

3. The nethod used to devel op the above subcontracting goals is
described as follows: (i.e., Statenments explaining how the
product and service areas to be subcontracted were established;
how the areas to be subcontracted to SB, HubZone, SDB, WOSB,
VOSB and SDVOSB concerns were determ ned, and how t hese concerns
capabilities were determned, to include identification of
sources lists utilized in making these determ nations.)

4. The nmethod used to identify potential sources for
solicitation purpose is as follows:

5. Indirect costs are ( ) are not ( ) included in the goals.
If indirect costs are included, a description of the nmethod used
to determ ne the proportionate share of indirect costs to be
incurred with SB, HUBZone, WOSB, VOSB, SDVOSB and SDB concerns
foll ows:



6. The individual who will adm nister the firm s subcontracting
programis:

a. Name and Titl e:
Addr ess:

Tel ephone Nunber:

b. A Description of the duties of the subcontracting plan
adm nistrator are as follows: General overall responsibility
for this conpany's SB program the devel opnent, preparation and
execution of individual subcontracting plans and for nonitoring
performance relative to contractual subcontracting requirenents
contained in this plan. This would include but would not be
limted to:

(1) Devel oping and nai ntaining bidders |ist of SB
HUBZone, SDB, WOSB, SDVOSB and VOSB concerns fromall possible
sour ces.

(2) Ensuring that procurenent packages are structured
to permt SB, HUBZone, SDB, WOSB, SDVOSB and VOSB concerns
participation to the maxi mum extent possible.

(3) Assuring inclusion of SB, HUBZone, SDB, WOSB,
SDVOSB and VOSB concerns in all solicitations for products or
services that they are capable of providing.

(4) Reviewing solicitations to renove statenents,
clauses, etc. which may tend to restrict or prohibit SB,
HUBZone, SDB, WOSB, SDVOSB and VOSB parti ci pation.

(5) Ensuring periodic rotation of potential
subcontractors on bidders |ist.

(6) Ensuring that the bid proposal review board
docurnents its' reasons for not selecting |ow bids submtted by
SB, HUBZone, SDB, WOSB, SDVOSB and VOSB concer ns.

(7) Ensuring the establishnment and mai nt enance of
records of solicitations and subcontract award activity.



(8) Provide notice to subcontractors concerni ng
penalties and renedies for m srepresentations of business
st at us.

(9) Attending or arranging for attendance of conpany
counsel ors at Busi ness Qpportunity Wrkshops, Mnority Business
Enterprise Sem nars, Trade Fairs, etc.

(10) Providing technical assistance (i.e. engineering,
gquality control and nanagerial assistance) to SB, HUBZone, SDB,
HBCU M's, WOSB, SDVOSB and VOSB as needed.

(11) Ensuring that HBCU Ms w || be provided the
maxi mum practi cabl e opportunities to participate.

(12) Monitoring attai nnent of proposed goals.

(13) Preparing and subm tting periodic subcontracting
reports as required.

(14) Coordinating contractor's activities during the
conduct of conpliance reviews by Federal Agencies.

(15) Coordinating the conduct of the contractor
activities involving its SB, HUBZone, SDB, WSB, SDVOSB and VOSB
subcontracting program

(16) Additions to the duties specified above are as
fol | ows:

8. The conpany wll make the following efforts to assure that
SB, HUBZone SB, SDB, WOSB, SDVOSB and VOSB concerns will have an
equi t abl e opportunity to conpete for subcontracts.

a. CQutreach efforts to include contacts with SB trade
associ ati ons and busi ness devel opnent organi zati ons.

b. Attendance at snall business procurenent conferences
and trade fairs.



c. Sources will be obtained from SBA s Procurenent
Mar keti ng and Access Network (PRO NET) listing, SDBs, and
HUBZone SB concerns listings, and SBA s Sub-Net.

d. SB, HUBZone, SDB, HBCU Ms, WOSB, SDVOSB and VOSB
concerns source lists guides and other data identifying these
type of concerns will be maintained and utilized by buyers in
soliciting subcontracts.

e. Additions to the above listed efforts foll ow

9. The conpany will include the clause entitled "Utilization of
Smal | Busi ness Concerns” 52.219-8, in all subcontracts which

of fer further subcontracting opportunities and will require al
subcontractors (except SB concerns) who receive subcontracts in
excess of $500, 000 ($1, 000,000 for construction) that has
subcontracting possibilities, to adopt and conmply with a plan
simlar to the plan agreed to by this firm The plan wll
conply with the requirenents of the clause 52.219-9, "Snall

Busi ness Subcontracting Plan". Such plans will be reviewed by
conparing themw th the requirenents of the clause 52.219-9, and
assuring that all mninmumrequirenents of an acceptable
subcontracting plan have been satisfied. The acceptability of
per cent age goal s shall be determ ned on a case-by-case basis
dependi ng on the supplies/services involved, the availability of
potential small business concerns and prior experience. Once
approved and i nplenented, the plan will be nonitored through the
subm ssion of periodic reports, and/or, as tinme and availability
of funds permt, periodic visits to the subcontractors
facilities to review applicable records and the subcontracting
pr ogram pr ogr ess.

10. The conpany will submt such periodic reports and cooperate
in any studies or surveys conducted by the U S. Arny Corps of
Engi neers, Little Rock District, or the Small Business

Adm nistration (SBA) in order to determ ne the extent of
conpliance by the conpany with the subcontracting pl an.
Standard Form (SF) 294 "Subcontracting Report for Individual
Contracts" and SF 295 "Summary Subcontract Report” will be
prepared and subnmtted no |later than 15 days after the cl ose of
each reporting period. The conpany will ensure that its
subcontractors (except SB concerns) submt SF 294 and SF 295
when required. The address and tel ephone nunber of the office
responsi bl e for preparation and subm ssion of the reports is:




Name/ Titl e:
Addr ess:

Phone Nunber: Fax:

11. The conpany will maintain records to denonstrate procedures
t hat have been adopted to conply with the requirenents and goal s
set forth in the plan. In order to be considered acceptable the
records shall include at |east the following itemns:

a. SB, HUBZone, SDB, HBCU M, WOSB, SDVOSB and VOSB source
lists, guides and other data identifying these types of vendors.

b. Organizations contacted or to be contacted for SB,
HUBZone, SDB, HBCU M, WOSB, SDVOSB and VOSB sources.

c. Records of each subcontract solicitation resulting in
an award of nore than $100, 000 i ndicati ng

(1) whether SB, HUBZone, SDB, HBCU M, WOSB, SDVOSB
and VOSB concerns were solicited, and if not, why not.

(2) if applicable, the reason award was not nade to a
smal | busi ness concern.

d. Records of any outreach efforts, to include Trade
Associ ati ons, Busi ness Devel opnment Organi zati ons, and
conferences and trade fairs to | ocate SB, HUBZone, SDB, HBCU M,
WOSB, SDVOSB and VOSB sour ces.

e. Records of internal guidance recognizing conmtnent to
Public Law 99-661, Section 1207, and Public Law 100-180, Section
806, provided to buyers through workshops, sem nars, training,
and nonitoring performance to eval uate conpliance with the
program s requirenents.

f. On a contract-by-contract basis, records to support
award data submitted by the offeror to the Governnent, including
t he nane, address, and business size of each subcontractor.

g. Procedures to ensure the tinely paynment of anounts due
subcontractors pursuant to the ternms of the subcontracts with
SB, HUBZone, SDB, HBCU M, WOSB, SDVOSB and VOSB concer ns.

h. Records to be maintained in addition to the above are
as foll ows:




12. |, the undersigned, a designated officer of

(Conpany Nane)
do hereby state that the conpany agrees to carry out the
Government's policy to provide the maxi mum practicabl e
opportunity for SB, HUBZone, SDB, WOSB, VOSB, SDVOSB and

HBCU Ms to participate in the performance of this contract
consistent with its efficient perfornmance.

(Typed Nane)

(Si gnature)

(Title)
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SECTI ON 01270

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.1 MEASUREMENT AND PAYMENT

Measur enent and paynent will be based on conpleted work performed in
accordance with the draw ngs and specifications and on the contract paynent
schedul e. No separate paynment will be nade for scaffolds, safety nets, work

pl atfornms, protective coverings, and all other incidentals required to
acconplish the work as directed and specified

1.2 MOBI LI ZATI ON

Payment for nobilization will be made at the contract sumjob price for Bid
Item “Mobilization” of the Bidding Schedule. Price and paynent shal
constitute full conpensation for |abor, plant, equipnent and incidentals
required for noving and preparation of the contractor’s floating plant. The
contractor’s plant and equi pnent shall be subject to the approval of the
Contracting Oficer.

1.3 REPLACEMENT OF STRUCTURAL STEEL MEMBERS
1.3.1 Measurenment

The unit of neasure to be paid for will be for each nenber of structura
steel that is renpved and repl aced.

1.3.2 Paynent

Paynment for replacenent of structural steel nenbers, with new structura
steel menbers of the same size will be made at the contract unit price each
for Bid Item “Repl acenent of Structural Steel Menbers” of the Bidding
Schedul e. Price and paynent shall constitute full conpensation for
furnishing plant, |abor, materials, equipnment and incidentals required to
compl ete the work.

1.4 REPLACEMENT OF STRUCTURAL TEE MEMBERS ON SKI N PLATE
1.4.1 Measurenent

The unit of neasure to be paid for will be for each section of structura
steel that is renoved and repl aced.

1.4.2 Paynent

Payment for rempving a section of structural tee menbers adjacent to the
skin plate and replacing the section with new structural steel menbers of
the sane size will be nade at the contract unit price each for Bid Item
“Repl acement of Structural Tee Members on Skin Plate” of the Bidding
Schedul e. Price and paynent shall constitute full conpensation for
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furnishing plant, | abor, materials, equipnment and incidentals required to
conpl ete the work.

1.5 HEAT AND STRAI GHTEN STRUCTURAL MEMBERS
1.5.1 Measurenment

The unit of neasure to be paid for will be for each structural steel menber
st rai ght ened.

1.5.2 Paynent

Paynent for heating and strai ghtening structural steel menbers, will be nade
at the contract unit price each for Bid Item“Heat and Strai ghten Structura
St eel Menmbers” of the Bidding Schedule. Price and payment shall constitute
full conpensation for furnishing plant, |abor, materials, equipnment and

i ncidentals required to conplete the work.

1.6 GRINDI NG OF MEMBERS
1.6.1 Measurenent

The unit of neasure to be paid for will be for each |inear foot of grinding
menbers.

1.6.2 Paynent

Payment for grinding of menbers will be nade at the contract unit price per
linear foot for Bid Item “Ginding of Menbers” of the Bidding Schedul e.
Price and paynent shall constitute full conpensation for furnishing plant,
| abor, materials, equiprment and incidentals required to conplete the work.

1.7 M SCELLANEQUS WELDI NG
1.7.1 Measurenent

The unit of neasurenent to be paid for will be for each hour of
m scel | aneous wel di ng i ncluding grinding and other weld preparations.

1.7.2 Paynment

Payment for wel ding of nenbers will be nade at the contract unit price per
hour for Bid Item “M scel | aneous Wl di ng” of the Bidding Schedule. Price
and paynent shall constitute full conpensation for furnishing plant, |abor
mat eri al s, equi prment and incidentals required to conplete the work

1.8 BLAST CLEANI NG AND PAI NTI NG TAI NTER GATES

Paynment for bl ast-cleaning and applying 4 coats of vinyl paint on tainter
gates will be made at the contract sumjob price for Bid Item “Bl ast -

Cl eani ng and Painting Tainter Gates” of the Bidding Schedule. Price and
paynment shall constitute full conpensation for materials, |abor, plant,
equi pnment and incidentals required for blasting, cleaning and painting the
gate surfaces as specified and shown, including the protection of concrete
pi ers, gate hoisting cables and nachinery, stoplogs and lifting beam and
renoval of debris fromtainter gates
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1

9 BLAST- CLEANI NG AND APPLYI NG 3 COATS OF COAL TAR EPOXY PAI NT TO GATE
Hl TCH BLOCKS

Paynment for bl ast-cleaning and applying 3 coats, 16 mls, of coal tar epoxy
paint to gate hitch blocks will be nade at the contract sumjob price for
Bid Item “Bl ast-Cl eani ng and Applying 16 MIls of Coal Tar Epoxy Paint to
Gate Hitch Bl ocks” of the Bidding Schedule. Price and paynent shal
constitute full conpensation for materials, |abor, plant, equipnent, and
incidentals required for blasting, cleaning and painting the tainter gate
hitches as specified and shown, including the protection of concrete piers,
gate hoisting cables and machi nery, stoplogs and lifting beam and renpva
of debris fromtainter gates

.10 POWER- TOOL CLEANI NG AND APPLYI NG 3 COATS OF PAINT ON TAI NTER GATE HO ST

PLATFORMS

Payment for power tool cleaning and applying 3 coats of paint on tainter
gate hoist platforms will be nmade at the contract sumjob price for Bid Item
“Power - Tool Cl eaning and Applying 3 Coats of Paint on Tainter Gate Hoi st
Platfornms” of the Bidding Schedule. Price and paynent shall constitute ful
conpensation for materials, |abor, plant, equipnment, and incidentals
required for cleaning and painting the surfaces as specified and shown.

.11 STOP LOG | NSTALLATI ON AND REMOVAL

111 Measur ement

The unit of neasurement to be paid for will be for each tine stop logs are
installed and renoved froma tainter gate bay. This constitutes one
installation and renoval per gate unless directed otherw se by the
Contracting O ficer.

.11.2 Payment

Paynment for installing and renoving the stop logs in each bay will be made
at the contract unit prices each for Bid Item “STOP LOG Installation and
Renoval ” of the Bidding Schedule. Prices and paynments shall constitute
full compensation for installing and renoving stop logs. Prices also

i nclude | oading stop logs and |lifting beam at the Pine Bluff Mrine

Term nal and transporting to the job site, renmoving debris, logs, drift
wood and sedi nent from gate bays, and mani pulating the stop |ogs and
lifting beamto acconplish the work. At the conpletion of the job, stop
logs and lifting beamw |l be | oaded, transported, and stored at the Pine
Bl uff Marine Term nal

.12 REMOVAL, PREPARATI ON, FURNI SH, | NSTALLATI ON AND ADJUSTMENT OF SI DE

SEAL ASSEMBLI ES ON TAI NTER GATES

Renovi ng, preparing, furnishing, installing and adjusting of side sea
assenblies and filler material on 15 tainter gates will be nade at the
contract sumjob price for Bid Item “Renoval, Preparation, Furnish
Installation and Adjustnent of Side Seal Assenblies on Tainter Gates” of the
Bi ddi ng Schedule. Price and paynent shall constitute full conpensation for
mat eri al s, |abor, equipnent and incidentals required to conplete the work as
specified and as shown on the draw ngs.
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1.13 REPLACEMENT OF 7.5 LB. ANODES
1.13.1 Measurement

The unit of neasurenent to be paid for will be for each 7.5 | b. anode
repl aced

1.13.2 Paynent

Payment for replacing existing 7.5 Ib. anodes at existing |ocations on 15
tainter gates will be made at the contract unit price for each anode under
Bid Item “Repl acenent of 7.5 Lb. Anodes” of the Bidding Schedule. Price and
paynent shall constitute full conpensation for materials, |abor, plant,

equi pnent, and incidentals required for furnishing and installing new 7.5

I b. anodes with new ¥ diameter anode studs to replace existing 7.5 |b
anodes, existing anode studs and including the renoval of the existing

st uds.

1.14 REPLACEMENT OF 44 LB. ANODES
1.14.1 Measurement

The unit of neasurenent to be paid for will be for each 44 | b. anode
repl aced

1.14.2 Paynent

Anend 0001

Payment for replacing existing 44 |b. anodes at existing l|ocations on +8-15
tainter gates will be made at the contract unit price for each anode under
Bid Item “Repl acenent of 44 |b. Anodes” of the Bidding Schedule. Price and
paynent shall constitute full conpensation for materials, |abor, plant,

equi pnment, and incidentals required for furnishing and installing new 44 |b
anodes with new ¥ di aneter anode bolts to replace existing 44 | b. anodes,
exi sting anode bolts and including the renpval of the existing bolts.

1.15 CLEANI NG AND RE- GREASI NG 30 GATE HO ST MACHI NE GEARS

Cl eaning and re-greasing 30 spur and pinion gears will be paid for at the
contract sum job price for Bid Item “Cl eaning and Re-greasing 30 Gate Hoi st
Machi ne Gears” of the Bidding Schedule. Price and paynment shall constitute
full conpensation for furnishing | abor and materials for cleaning and re-
greasi ng the gears.

1.16 SPARE ANODES

Paynment for spare anodes will be paid for at the contract sumjob price for
Bid Item “Spare Anodes” of the Bidding Schedule. Price and paynent shal
constitute full conpensation for furnishing 10 seven and a half pound
anodes, 20 five pound anodes and 20 forty-four pound anodes, including al
nuts, bolts, studs, washers, and all other materials specified

1.17 BLAST CLEANI NG AND PAI NTI NG 60- FOOT STOPLOGS

Payment for bl ast-cleaning and applying 4 coats of vinyl paint on the 60-
foot stoplogs, including installation of new hollow bulb seals, will be
made at the contract sum job price for Bid Item “Bl ast-Cl eani ng and

Pai nti ng 60- Foot Stoplogs” of the Bidding Schedule. Price and payment
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shall constitute full conpensation for materials, |abor, plant, equipnment
and incidentals required for blasting, cleaning and painting the gate
surfaces as specified and shown, including renoval of debris from stoplogs.

.18 REPLACI NG GREASE FI TTI NGS AND RE- GREASI NG HI TCH BLOCK ASSEMBLI ES

Repl aci ng grease fittings and re-greasing hitch block assenblies will be
paid for at the contract sumjob price for Bid Item “Repl aci ng G ease
Fittings and Re-greasing Hitch Bl ock Assenblies” of the Bidding Schedul e
Price and paynent shall constitute full conpensation for furnishing |abor
and materials for replacing the grease fittings and re-greasing the hitch
bl ock assenbli es.

.19 DEMOBI LI ZATI ON

Payment for denobilization will be nade at the contract sumjob price for
Bid Item “Denpbilization” of the Bidding Schedule. Price and paynent shal
constitute full conpensation for |abor, plant, equipnment and incidentals
required for site cleanup, preparation and transportation of the
contractor’s floating plant.

.20  ADDI TI ONAL REPAI RS TO CABLE HI TCH BLOCKS

Payment for additional repairs to 30 hitch blocks will be nade at the
contract sumjob price for Bid Item“Additional Repairs to Cable Hitch

Bl ocks” of the Bidding Schedule. Price and paynent shall constitute ful
conpensation for furnishing plant, |abor, materials, equipnment and
incidentals for additional repairs to 30 cable hitch bl ocks, as specified
PART 2 PRODUCTS ( NOT APPLI CABLE)

PART 3 EXECUTI ON ( NOT APPLI CABLE)

-- End of Section --
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Anmend 0001,

Solicitation No. W127S-05-R-0012
Encl 4

SECTI ON 01330

SUBM TTAL PROCEDURES

PART 1 GENERAL

1.1 SUBM TTAL | DENTI FI CATI ON

Submittals required are identified by SD nunbers as foll ows:

SD- 01

SD- 02

SD- 03

SD- 04

Preconstruction Submttals

Certificates of insurance.
Surety bonds.

Li st of proposed subcontractors.
Li st of proposed products.
Construction Progress Schedul e.
Subnmittal schedul e.

Schedul e of val ues.

Heal th and safety plan.

Wor k pl an.

Quality control plan

Envi ronnental protection plan.

Shop Draw ngs

Drawi ngs, diagrans and schedul es specifically prepared to
illustrate some portion of the work.

Di agranms and instructions froma manufacturer or fabricator for
use in producing the product and as aids to the contractor for
i ntegrating the product or systeminto the project.

Drawi ngs prepared by or for the contractor to show how multiple
systems and interdisciplinary work will be coordi nat ed.

Pr oduct Data

Catalog cuts, illustrations, schedul es, diagrans, performance
charts, instructions and brochures illustrating size, physica
appearance and other characteristics of materials or equi pnment
for sonme portion of the work

Sanpl es of warranty | anguage when the contract requires extended
product warranties.

Sanpl es

Physi cal exanples of nmaterials, equipnment or workmanship that
illustrate functional and aesthetic characteristics of a nateria
or product and establish standards by which the work can be

j udged.

Col or sanples fromthe manufacturer's standard |ine (or
customcol or sanples if specified) to be used in selecting or
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SD- 05

SD- 06

SD- 07

SD- 08

SD- 09

approving colors for the project.

Fi el d sampl es and nock-ups constructed on the project site
establi sh standards by which the ensuring work can be judged.

I ncl udes assenblies or portions of assenblies which are to be

i ncorporated into the project and those which will be renpved at
concl usi on of the work.

Desi gn Dat a

Cal cul ations, m x designs, analyses or other data pertaining to a
part of work.

Test Reports

Report signed by authorized official of testing |aboratory that a
mat eri al, product or systemidentical to the material, product or
systemto be provided has been tested in accord with specified
requi renents. (Testing nmust have been within three years of date
of contract award for the project.)

Report which includes findings of a test required to be perforned
by the contractor on an actual portion of the work or prototype
prepared for the project before shipnent to job site.

Report which includes finding of a test nade at the job site or
on sanple taken fromthe job site, on portion of work during or
after installation.

I nvestigation reports

Daily checklists

Fi nal acceptance test and operational test procedure
Certificates

St atenents signed by responsible officials of manufacturer of
product, systemor material attesting that product, system or
material nmeets specification requirenents. Mist be dated after
award of project contract and clearly nanme the project.

Document required of Contractor, or of a supplier, installer or
subcontractor through Contractor, the purpose of which is to
further quality of orderly progression of a portion of the work
by docunenting procedures, acceptability of nethods or personne
qual i fications.

Confined space entry permts.

Manuf acturer's Instructions

Preprinted material describing installation of a product, system
or material, including special notices and Material Safety Data

sheet s concerning i npedances, hazards and safety precautions.

Manuf acturer's Field Reports
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Docunent ati on of the testing and verification actions taken by
manuf acturer's representative to confirmconpliance with
manuf acturer's standards or instructions.

Factory test reports.

SD- 10 Operation and Mai ntenance Dat a
Data that is furnished by the manufacturer, or the system
provider, to the equi pment operating and mai ntenance personnel .
This data is needed by operating and nmi ntenance personnel for the
safe and efficient operation, maintenance and repair of the item

SD-11 Cl oseout Submittals

Docunmentation to record conpliance with technical or
admi nistrative requirenents or to establish an admi nistrative
nmechani sm
1.2 SUBM TTAL CLASSI FI CATI ON
Subnmittals are classified as follows:
1.2.1 Governnent Approved
Governnment al approval is required for extensions of design, critical
mat eri al s, devi ations, equi pment whose conpatibility with the entire system
nmust be checked, and other itens as designated by the Contracting O ficer.
Wthin the terms of the Contract Clause entitled "Specifications and
Drawi ngs for Construction,” they are considered to be "shop draw ngs."
1.2.2 Information Only

Al submittals not requiring Governnent approval will be for information
only. They are not considered to be "shop drawi ngs" within the terns of the
Contract Clause referred to above.

1.3 APPROVED SUBM TTALS

The Contracting Oficer's approval of subnittals shall not be construed as a

conpl ete check, but will indicate only that the general nethod of
construction, materials, detailing and other infornmation are satisfactory.
Approval will not relieve the Contractor of the responsibility for any error

whi ch nay exist, as the Contractor under the Contractor Quality Control
(CQL) requirenments of this contract is responsible for dinensions, the
desi gn of adequate connections and details, and the satisfactory
construction of all work. After the Contracting Oficer has approved
subm ttals, no resubnmittal for the purpose of substituting naterials or
equi pment will be considered unless acconpani ed by an expl anati on of why a
substitution is necessary.

1.4 DI SAPPROVED SUBM TTALS
The Contractor shall meke all corrections required by the Contracting

Oficer and pronptly furnish a corrected submittal in the form and nunber of
copies specified for the initial submttal. |If the Contractor considers any
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correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract Cl ause "Changes" shall be
gi ven pronptly to the Contracting O ficer

1.5 WTHHOLDI NG OF PAYMENT

Payment for materials incorporated in the work will not be nmade if required
approval s have not been obtai ned

PART 2 PRODUCTS ( NOT APPLI CABLE)
PART 3 EXECUTI ON
3.1 GENERAL

The Contractor shall make submittals as required by the specifications.

The Contracting O ficer nmay request subnmittals in addition to those
speci fi ed when deened necessary to adequately describe the work covered in
the respective sections. Units of weights and neasures used on al
submittals shall be the sanme as those used in the contract draw ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready

determ nati on of conpliance with contract requirenents. Prior to submttal,
all itens shall be checked and approved by the Contractor's Quality Contro
(CQC) System Manager and the A/E Designer, and each item shall be stanped,
signed, and dated by the CQC System Manager and the A/ E Designer indicating
action taken. Proposed deviations fromthe contract requirenents shall be
clearly identified. Submttals shall include itens such as: Contractor’s,
manuf acturer's, or fabricator's draw ngs; descriptive literature including
(but not Iinmted to) catal og cuts, diagrans, operating charts or curves;
test reports; test cylinders; sanples; O&M manuals (including parts list);
certifications; warranties; and other such required submttals. Submttals
requiring Governnent approval shall be schedul ed and made prior to the

acqui sition of the material or equipnment covered thereby. Sanples renmining
upon conpletion of the work shall be picked up and di sposed of in accordance
with manufacturer's Material Safety Data Sheets (MSDS) and in conpliance
with existing |aws and regul ati ons.

3.2 SUBM TTAL REGQ STER ( ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing itens of

equi pnent and materials for which submttals are required by the
specifications; this list may not be all inclusive and additional submittals
may be required. The contractor shall use the Resident Managenent System
(RMS), as described in Section 01312, to generate the subnittal register

The Contractor will be responsible for providing the submttal register as a
di skette containing the conputerized ENG Form 4288 in RVMS on di skette. The
Governnment will determ ne which submittals will be Governnment Approved and

the Reviewing O fice. The Contractor shall submit the forms (hard copy plus
associ ated electronic file) to the Contracting O ficer for approval within
ten cal endar days after Notice to Proceed. The Contractor shall keep this
di skette up-to-date and shall submit it to the Governnent together with the
nont hl y paynent request. The approved subnittal register will becone the
schedul i ng docunent and will be used to control submittals throughout the
life of the contract. The submittal register and the progress schedul es
shal | be coordinated
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3.3 SCHEDULI NG

Submittal s covering conponent itens formng a systemor itens that are
interrel ated shall be schedul ed to be coordinated and subnitted
concurrently. Certifications to be submitted with the pertinent draw ngs
shall be so scheduled. Adequate tine (a mninumof 30 cal endar days
exclusive of mailing tine) shall be all owed and shown on the register for
review and approval. No delay damages or tine extensions will be allowed
for tine lost in late subnittals. An additional 60 cal endar days shall be

all oned and shown on the register for review and approval of submittals for

HVAC control systens.
3.4 TRANSM TTAL FORM ( ENG FORM 4025)
The sanple transnmittal form (ENG Form 4025) attached to this section shal

be used for submtting both Governnent approved and i nfornation only
submttals in accordance with the instructions on the reverse side of the

form These forms will be furnished to the Contractor. Filling out all the

headi ng bl ank spaces and identifying each item subnitted shall properly
conplete this form Special care shall be exercised to ensure proper
listing of the specification paragraph and/or sheet number of the contract
drawi ngs pertinent to the data subnmtted for each item

3.5 SUBM TTAL PROCEDURE
Subnmittals shall be made as foll ows:
3.5.1 Procedures

For Information Only - Submit 3 copies to US Arny Corps of Engineers,
Construction Branch, 700 West Capitol, Little Rock Arkansas, 72203-0867

(except for those itens that the Central ArkansasArea Ofice (CAAO-South

Arkansas Construction Resident O fice (SACRO is the prinmary reviewer) and

one—information—copyone original and one copy to the CAAO—Corps—of
EHQJ—HGG—I%—GQHS{—PHG—I—!—QH—G—L!—G@—LO—B@X—M—J—&GJ@Q. 7 “’II el 7-x ;alsasl

Amend 0001

72076SACRO, Sout h Arkansas Construction Resident O fice, 4003 Port Road

Pine Bluff, Arkansas 71601 (Reverse if GCAAQ-SACRO is the primary reviewer).

One copy will be returned to Contractor. GCAAO-SACRO only subnmittals will
i ndi cated on RMS.

Gover nment Approved - Submit 5 copies to US Arny Corps of Engi neers,
Construction Branch, 700 West Capitol, Little Rock Arkansas, 72203-0867
and one copy to the SACRO South Arkansas Construction Resident Ofice,
4003 Port Road, Pine Bluff, Arkansas 71601CAAO—Corps—of Engineers
G9nsLLu9L#9n—€LLL9e——P—QL—B9x—2;9——Jasksgn¥FLLer—ALKansaS——12916
(Reverse if CAAO-SACRO is the primary reviewer). Two copies will be
returned to Contractor

3.5.2 Deviations

For submittals which include proposed deviations requested by the
Contractor, the columm "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any deviations and
annotate such deviations on the submittal. The A/E Designer shall review
all deviations requested and identify all variations and non-confornmance
with the RFP requirements/approved final documents requirenents. The
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Governnment reserves the right to rescind inadvertent approval of submittals
cont ai ni ng unnot ed devi ati ons.

.6 CONTROL OF SUBM TTALS

The Contractor shall carefully control his procurenent operations to ensure
that each individual subnittal is nade on or before the Contractor schedul ed
subnmttal date shown on the approved "Subnittal Register."

. 7 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of submittals requiring Governnent approval, the

submttals will be identified as having received approval by being so
stanped and dated. Normally, two copies of the submttal will be returned
to the Contractor and the Contracting Officer will retain additional copies.

.8 | NFORMATI ON ONLY SUBM TTALS

Normal Iy on information only submittals one copy will be returned to the
Contractor. Approval of the Contracting O ficer is not required on
informati on only submittals. The Governnent reserves the right to require

the Contractor to resubmit any item found not to conply with the contract.
This does not relieve the Contractor fromthe obligation to furnish materi al
conformng to the plans and specifications; will not prevent the Contracting
Officer fromrequiring renoval and repl acenent of nonconform ng material
incorporated in the work; and does not relieve the Contractor of the

requi renment to furnish sanples for testing by the Governnment | aboratory or
for check testing by the Governnent in those instances where the technical
speci fications so prescri be.

.9 STAMPS

St anps used by the Contractor on the submittal data to certify that the
submttal neets contract requirements shall be simlar to the follow ng:

CONTRACTOR

(Fi rm Nane)

| Appr oved

| Approved with corrections as noted on subnmittal data and/or
attached sheets(s).

SI GNATURE:

TI TLE:

DATE:
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-- End of Section --
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SUBMITTAL REGISTER  Amend 000t enci4

TITLE AND LOCATION: Rehab & Paint Tainter Gates and Stoplogs, L&D 5

Solicitation No.W9127S-05-R-0012

CONTRACTOR:

CONTRACT:

TYPE OF SUBMITTAL fiilaatsizin Reviewing Office Contractor Scheduled Dates Contr Actions Govt Actions
I} 2 g ] ]
2 :Eu g 2|k E E @ 3 'g: 8 2 Remarks
2 | £ | section | Paragraph Description of Submittal E 2 < ” 2 g s - IR g é’ S| supmit | Approval Material ‘; Dal? of ‘; Dale? of
_% E Number Number § § g < e Q é g 2 S 2‘ 5 :% = 5 E Needed By [ Needed By -S Action -S Action
N 215lolgl8|2|5|E|2]s|5]s]5]8]c|2|5|8 g g
olef(2z2|Z2|lx|lE|=|L |8 O = 1= R I Rl e
gls|ald|alElo|212|0|3]e|3|a|a|o|o|uw
clglalslalglsiglglglag]s|lojaj<xia|<
01510 1.15.2 |[Mooring Plan to protect Floating Plant X X X Amend 0001
01510 1.17.2 |Contractor's Property Control System X X Amend 0001
01525 1.2 Acci dent Prevention Plan (APP) X X
01525 1.2 Activity Hazard Analysis (AHA) X X
01525 1.2 Acci dent Reports X X
01525 1.2 Mont hl y Exposure Reports X X
01525 1.2 Regul atory Citations and Viol ations X X
Qutline instructions on X X X
01540 3.2.2 renoval /installation side seal assenblies Amend 0001
05090 1.4 Welding Procedure Qu X X
05090 1.4 Welder, Welding Operator and Tacker Qualifications X X
05090 1.4 Inspector Qualification X X
05090 1.4 Quality Control X X
05120 1.3 Drawings X X
05120 1.3 Mill Test Reports X X
05500 12 Metal Items X X
05500 1.2 Samples of Gaskets and Rubber Seals X X
09965 1.2 Qualifications and X X
09965 1.2 Respiratory Protection Program X X
09965 1.2 Airborne Sampling Plan X X
09965 1.2 Waste Classification, Handling, and Disposal X X
09965 1.2 Containment Plan X X
09965 1.2 Water Quality Plan X X
09965 1.2 Special Paint Formulas X X
09965 1.2 and Proprietary Paints X X
09965 1.2 Thinners X X
09965 1.2 Inspections and Operations X X
13110 1.2 Shop Drawings X X
13110 1.2 Equipment X X
13110 1.2 Spare Parts X X

Submittal Register

Form 4288
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Solicitation No. W127S-05-R-0012
Anend 0001, Encl 6

SECTI ON 01451
CONTRACTOR QUALI TY CONTROL
PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 3740 (2001) M ni mum Requirenments for Agencies
Engaged in the Testing and/or |nspection of
Soi | and Rock as Used in Engineering Design
and Construction

ASTM E 329 (2001) Agenci es Engaged in the Testing and/or
I nspection of Materials Used in Construction

1.2 PAYMENT

Separate paynent will not be nmade for providing and maintaining an effective
Quality Control program and all costs associated therewith shall be
included in the applicable unit prices or lunp-sumprices contained in the
Bi ddi ng Schedul e

PART 2 PRODUCTS (NOT APPLI CABLE)
PART 3 EXECUTI ON
3.1 GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shall establish and
mai ntain an effective quality control systemin conpliance with the Contract
Clause titled "lInspection of Construction." The quality control system
shall consist of plans, procedures, and organi zati on necessary to produce an
end product which conplies with the contract requirenents. The system shal
cover all construction operations, both onsite and offsite, and shall be
keyed to the proposed construction sequence. The site project
superintendent will be held responsible for the quality of work on the job
and is subject to renopval by the Contracting O ficer for non-conpliance with
the quality requirenents specified in the contract. The site project
superintendent in this context shall be the highest |evel nanager
responsi ble for the overall construction activities at the site, including
qual ity and production. The site project superintendent shall nmaintain a
physi cal presence at the site at all times, except as otherw se acceptable
to the Contracting O ficer, and shall be responsible for all construction

and construction related activities at the site. A full-tinme Contractor
Quality Control (CQC) System Manager is required

Amend 0001
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3.

2 QUALI TY CONTROL PLAN

The Contractor shall furnish for review by the Governnent, not later than 20
days after receipt of notice to proceed, the Contractor Quality Contro
(CQLC) Plan proposed to inplenent the requirements of the Contract Cl ause

titled "I nspection of Construction." The plan shall identify personnel
procedures, control, instructions, tests, records, and forms to be used
Construction will be permitted to begin only after acceptance of the CQC

Pl an or acceptance of an interim plan applicable to the particular feature
of work to be started. Whrk outside of the features of work included in an
accepted interimplan will not be permitted to begin until acceptance of a
CQC Pl an or another interimplan containing the additional features of work
to be started.

. 2.1 Content of the CQC Pl an

The CQC Pl an shall include, as a mninum the followi ng to cover al
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknow edgnent that the CQC
staff shall inplement the three phase control system for al
aspects of the work specified. The staff shall include a CQC
Syst em Manager who shall be separate fromthe production side of

t he conpany and who shall report directly to upper managenent.

b. The nane, qualifications (in resune format), duties,
responsi bilities, and authorities of each person assigned a CQC
function.

c. A copy of the letter to the CQC System Manager signed by an

aut horized official of the firmwhich describes the

responsi bilities and del egates sufficient authorities to adequately
performthe functions of the CQC System Manager, including
authority to stop work which is not in conpliance with the
contract. The CQC System Manager shall issue letters of direction
to all other various quality control representatives outlining
duties, authorities, and responsibilities. Copies of these letters
shall also be furnished to the Governnent.

d. Procedures for scheduling, review ng, certifying, and managi ng
subnmittals, including those of subcontractors, offsite fabricators,
suppliers, and purchasing agents. These procedures shall be in
accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for
each specific test to include the test nane, specification

par agraph requiring test, feature of work to be tested, test
frequency, and person responsi ble for each test. (Laboratory
facilities will be approved by the Contracting O ficer.)
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f. Procedures for tracking preparatory, initial, and follow up
control phases and control, verification, and acceptance tests
i ncl udi ng docunentati on.

g. Procedures for tracking construction deficiencies from
i dentification through acceptable corrective action. These
procedures shall establish verification that identified
defici enci es have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. Alist of the definable features of work. A definable feature
of work is a task which is separate and distinct from ot her tasks,
has separate control requirenents, and nmay be identified by
different trades or disciplines, or it may be work by the sane
trade in a different environment. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently nore than one definable features
under a particular section. This list will be agreed upon during
t he coordination neeting.

3.2.2 Accept ance of Pl an

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on
satisfactory performance during the construction. The Governnent reserves
the right to require the Contractor to nmake changes in his CQC Plan and
operations including removal of personnel, as necessary, to obtain the
qual ity specified

3.2.3 Noti fication of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Officer in witing of any proposed change. Proposed changes are
subj ect to acceptance by the Contracting Oficer.

3.3 COORDI NATI ON MEETI NG

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Governnent of the CQC Plan, the Contractor shal
neet with the Contracting O ficer or Authorized Representative and di scuss
the Contractor's quality control system The CQC Plan shall be subnitted
for review a mnimum of 15 cal endar days prior to the Coordi nati on Meeting
During the neeting, a nutual understanding of the systemdetails shall be
devel oped, including the forns for recording the CQC operations, contro
activities, testing, administration of the systemfor both onsite and
offsite work, and the interrelationship of Contractor's Managenent and
control with the Governnent's Quality Assurance. M nutes of the neeting
shall be prepared by the Government and signed by both the Contractor and
the Contracting Oficer. The minutes shall becone a part of the contract
file. There may be occasi ons when subsequent conferences will be called by
either party to reconfirm nutual understandi ngs and/or address deficiencies
in the CQC system or procedures which nay require corrective action by the
Contractor.

3.4 QUALI TY CONTROL ORGANI ZATI ON
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3.

4.1 Per sonnel Requirenents

The requirements for the CQC organi zation are a CQC System Manager and
sufficient nunmber of additional qualified personnel to ensure safety and
contract conpliance. The Contractor's CQC staff shall nmmintain a presence
at the site at all times during progress of the work and have conpl ete
authority and responsibility to take any action necessary to ensure contract
conpliance. The CQC staff shall be subject to acceptance by the Contracting
O ficer. The Contractor shall provide adequate office space, filing systens
and other resources as necessary to maintain an effective and fully
functional CQC organization. Conplete records of all letters, materia
submittals, show drawi ng submittals, schedules and all other project
docunent ati on shall be pronptly furnished to the CQC organi zation by the
Contractor. The CQC organi zation shall be responsible to nmaintain these
docunents and records at the site at all tinmes, except as otherw se
acceptable to the Contracting O ficer.

. 4.2 CQC System Manager

The Contractor shall identify as CQC System Manager an individual within the
onsite work organi zati on who shall be responsible for overall management of
CQC and have the authority to act in all CQC matters for the Contractor

The CQC System Manager shall be a construction person with a mnimmof 5
years in related work. This CQC System Manager shall be on the site at al
times during construction and shall be enployed by the prinme Contractor

The CQC System Manager shall be assignhed no other duties. An alternate for
the CQC System Manager shall be identified in the plan to serve in the event
of the System Manager's absence. The requirenents for the alternate shal

be the sane as for the designated CQC System Manager

. 4.4 Addi ti onal Requirenent

In addition to the above experience and education requirenents the CQC
Syst em Manager shall have conpleted the course entitled "Construction

Qual ity Managenent For Contractors". This course is periodically offered at
Little Rock District Corps of Engi neers, Federal Office Building, 700 W
Capitol, Little Rock, AR The course will also be offered on an as-needed
basis for specific contracts when the proposed CQC System Manager has not
previously attended the training. The Contracting O ficer or Authorized
Representative shall be informed at the Preconstruction Conference if this
service is needed. A nonminal charge will apply to cover reproduction of the
requi red manual. The CQC System Manager nmy be accepted, at the Contracting
Officer's discretion, conditioned upon conpletion of the course

. 4.5 Organi zati onal Changes

The Contractor shall nmaintain the CQC staff at full strength at all tines.
VWhen it is necessary to nmake changes to the CQC staff, the Contractor shal
revise the CQC Plan to reflect the changes and submit the changes to the
Contracting O ficer for acceptance

.5 SUBM TTALS AND DELI VERABLES

Submittals, if needed, shall be nade as specified in Section 01330 SUBM TTAL
PROCEDURES. The CQC organi zation shall be responsible for certifying that
all subnmittals and deliverables are in conpliance with the contract

requi renments.
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3.

6 CONTROL

Contractor Quality Control is the neans by which the Contractor ensures that
the construction, to include that of subcontractors and suppliers, conplies
with the requirements of the contract. At |east three phases of contro
shall be conducted by the CQC System Manager for each definable feature of
work as foll ows:

.6.1 Preparatory Phase

This phase shall be perforned prior to beginning work on each definable
feature of work, after all required plans/docunents/materials are
approved/ accepted, and after copies are at the work site. This phase shal
i ncl ude

a. A review of each paragraph of applicable specifications,
reference codes, and standards. A copy of those sections of
referenced codes and standards applicable to that portion of the
work to be acconplished in the field shall be nade avail able by the
Contractor at the preparatory inspection. These copies shall be
mai ntained in the field and avail able for use by Governnent
personnel until final acceptance of the work.

b. A review of the contract draw ngs.

c. A check to assure that all materials and/or equi prment have been
tested, submtted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Exam nation of the work area to assure that all required
prelimnary work has been conpleted and is in conpliance with the
contract.

f. A physical exami nation of required materials, equipnment, and
sanple work to assure that they are on hand, conformto approved
shop drawi ngs or subnmitted data, and are properly stored

g. A review of the appropriate activity hazard analysis to assure
safety requirenments are net.

h. Discussion of procedures for controlling quality of the work
i ncluding repetitive deficiencies. Docunent construction
tol erances and wor kmanshi p standards for that feature of work

i. A check to ensure that the portion of the plan for the work to
be performed has been accepted by the Contracting O ficer

j. Discussion of the initial control phase.

k. The Governnment shall be notified at | east 48 hours in advance
of beginning the preparatory control phase. This phase shal

i nclude a nmeeting conducted by the CQC System Manager and attended
by the superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
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3.

3.

preparatory phase actions shall be docurmented by separate m nutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to the
acceptabl e | evel of workmanship required in order to neet contract
speci fications.

6.2 Initial Phase

Thi s phase shall be acconplished at the beginning of a definable feature of
work. The follow ng shall be acconplished

a. A check of work to ensure that it is in full conpliance with
contract requirenments. Review ninutes of the preparatory neeting.

b. Verify adequacy of controls to ensure full contract conpliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it meets m ni mum
accept abl e wor kmanshi p standards. Conpare with required sanple
panel s as appropriate.

d. Resol ve all differences.

e. Check safety to include conpliance with and upgradi ng of the
safety plan and activity hazard analysis. Review the activity
analysis with each worker.

f. The CGovernnent shall be notified at |east 48 hours in advance
of beginning the initial phase. Separate minutes of this phase
shall be prepared by the CQC System Manager and attached to the
daily CQC report. Exact location of initial phase shall be

i ndi cated for future reference and conparison with foll ow up
phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any time acceptable specified quality standards are not
bei ng met.

6.3 Fol | ow-up Phase

Daily checks shall be perfornmed to assure control activities, including
control testing, are providing continued conpliance with contract

requi renents, until conpletion of the particular feature of work. The
checks shall be nade a matter of record in the CQC docunentation. Fina
follow up checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which nmay be affected by the
deficient work. The Contractor shall not build upon nor conceal non-

conf orm ng work

.6.4 Addi tional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted on the sane
definable features of work if: the quality of on-going work is
unacceptable; if there are changes in the applicable CQC staff, onsite
production supervision or work crew, if work on a definable feature is
resuned after a substantial period of inactivity; or if other problens
devel op
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3.

3.

3.

3.

3.

7 TESTS
7.1 Testing Procedure

The Contractor shall performspecified or required tests to verify that
control measures are adequate to provide a product which confornms to
contract requirenents. Upon request, the Contractor shall furnish to the
Governnent duplicate sanples of test specinens for possible testing by the
Government. Testing includes operation and/ or acceptance tests when

speci fied. The Contractor shall procure the services of a Corps of

Engi neers approved testing | aboratory or establish an approved testing

| aboratory at the project site. The Contractor shall performthe follow ng
activities and record and provide the follow ng data:

a. Verify that testing procedures conply with contract
requi renents.

b. Verify that facilities and testing equi pment are avail able and
conply with testing standards.

c. Check test instrunment calibration data against certified
st andards.

d. Verify that recording fornms and test identification contro
nunber system including all of the test documentation
requi renents, have been prepared.

e. Results of all tests taken, both passing and failing tests,
shall be recorded on the CQC report for the date taken.

Speci fication paragraph reference, |ocation where tests were taken,
and the sequential control nunber identifying the test shall be
given. |f approved by the Contracting O ficer, actual test reports
may be submitted later with a reference to the test nunmber and date
taken. An information copy of tests performed by an offsite or
commercial test facility shall be provided directly to the
Contracting Officer. Failure to submt tinmely test reports as
stated may result in nonpaynent for related work performed and

di sapproval of the test facility for this contract.

7.2 Testing Laboratories

7.2.1 Capability Check

The Government reserves the right to check I aboratory equi pnment in the
proposed | aboratory for conpliance with the standards set forth in the
contract specifications and to check the | aboratory technician's testing
procedures and techniques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall neet criteria detailed in ASTM D 3740 and
ASTM E 329

7.2.2 Capabi lity Recheck
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If the selected | aboratory fails the capability check, the Contractor will
be assessed a charge of $1000 to reinburse the Government for each
succeedi ng recheck of the |aboratory or the checking of a subsequently

sel ected | aboratory. Such costs will be deducted fromthe contract anount
due the Contractor.

.7.4 Furni shing or Transportation of Sanples for Testing

Costs incidental to the transportation of sanples or nmaterials shall be
borne by the Contractor. Sanples of materials for test verification and
acceptance testing by the Governnent shall be delivered to the Corps of

Engi neers Division Laboratory, f.o.b., at the address to be furnished by the
Contracting O ficer.

Coordi nation for each specific test, exact delivery location, and dates wll
be made through the Area O fice.

. 8 COVPLETI ON | NSPECTI ON
. 8.1 Punch- Qut | nspection

Near the end of the work, or any increnent of the work established by a tine
stated in the Special C ause, "Comencenent, Prosecution, and Conpletion of
Wor k", or by the specifications, the CQC Manager shall conduct an inspection
of the work. A punch list of itens which do not conformto the approved
drawi ngs and specifications shall be prepared and included in the CQC
docunent ation, as required by paragraph DOCUMENTATI ON. The |ist of
deficiencies shall include the estinmated date by which the deficiencies wll
be corrected. The CQC System Manager or staff shall make a second

i nspection to ascertain that all deficiencies have been corrected. Once
this is acconplished, the Contractor shall notify the Governnent that the
facility is ready for the Government Pre-Final inspection

.8.2 Pre-Final |nspection

The Governnent will performthe pre-final inspection to verify that the
facility is conplete and ready to be occupied. A Governnent Pre-Final Punch
Li st may be developed as a result of this inspection. The Contractor's CQC
System Manager will be responsible to record all Pre-Final Inspection
comments and shall ensure that all items on this |ist have been corrected
before notifying the Government that the work is ready to schedule a Fina

I nspection with the custoner. A typed copy of the Pre-Final |nspection
comments (and an el ectronic copy in WORD fornmat) shall be provided to the
Governnment no later than 8:00 a.m of the nmorning followi ng the Pre-Fina

I nspecti on. Any itenms noted on the Pre-Final inspection shall be corrected
in a tinely manner. These inspections and any deficiency corrections
required by this paragraph shall be acconplished within the tinme slated for
conpl etion of the entire work or any particular increment of the work if the
project is divided into increnents by separate conpletion dates.

.8.3 Fi nal Acceptance I nspection

The Contractor's Quality Control Inspection personnel, plus the

superi ntendent or other primary managenent person, and the Contracting
Oficer's Representative shall be in attendance at the final acceptance

i nspection. Additional Governnent personnel including, but not limted to,
those from Base/ Post Civil Facility Engi neer user groups, and mmj or commands
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may al so be in attendance. The final acceptance inspection will be formally
schedul ed by the Contracting O ficer based upon results of the Pre-Fina

i nspection. Notice shall be given to the Contracting Officer at |east 14
days prior to the final acceptance inspection and shall include the
Contractor's assurance that all specific itens previously identified to the
Contractor as being unacceptable, along with all renaining work perforned
under the contract, will be conplete and acceptable by the date schedul ed
for the final acceptance inspection. Failure of the Contractor to have al
contract work acceptably conplete for this inspection will be cause for the
Contracting Oficer to bill the Contractor for the Governnent's additiona

i nspection cost in accordance with the contract clause titled "Inspection of
Construction". The Contractor’s CQC System Manager shall be responsible to
record all Final Inspection comments and shall provide a copy of the

handwi tten coments at the conclusion of the Final Inspection. A typed copy
of the Final Inspection coments (and an el ectronic copy in WORD format)
shall be provided to the Governnent no |ater than 8:00 a.m of the norning
followi ng the Final |nspection.

.9 DOCUMENTATI ON

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been perforned.
These records shall include the work of subcontractors and suppliers and
shall be on an acceptable formthat includes, as a nmninmum the follow ng
i nf ormati on:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for
repair.

c. Work performed each day, giving |ocation, description, and by
whom  When Network Analysis (NAS) is used, identify each phase of
wor k performed each day by NAS activity nunber.

d. Test and/or control activities perfornmed with results and
references to specifications/drawi ngs requirenments. The contro
phase shall be identified (Preparatory, Initial, Followup). List
of deficiencies noted, along with corrective action.

e. Quantity of materials received at the site with statenent as to
acceptability, storage, and reference to specifications/draw ngs
requi renents.

f. Submttals and deliverables reviewed, with contract reference,
by whom and action taken

g. Ofsite surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and
i nstructions or corrective actions.

i. Instructions given/received and conflicts in plans and/or
speci fications.

j. Contractor's verification statenent.
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These records shall indicate a description of trades working on the project;
the nunber of personnel working; weather conditions encountered; and any

del ays encountered. These records shall cover both conformnming and deficient
features and shall include a statenent that equi pnent and materials

i ncorporated in the work and workmanship conply with the contract. The
original and one copy of these records in report formshall be furnished to
the Governnent daily within 48 hours after the date covered by the report,
except that reports need not be submitted for days on which no work is
performed. As a minimm one report shall be prepared and submitted for
every 7 days of no work and on the last day of a no work period. Al

cal endar days shall be accounted for throughout the life of the contract.
The first report following a day of no work shall be for that day only.
Reports shall be signed and dated by the CQC System Manager. The report
fromthe CQC System Manager shall include copies of test reports and copies
of reports prepared by all subordinate quality control personnel

.10 SAMPLE FORMS
Sanple forms enclosed at the end of this section
.11 NOTI FI CATI ON OF NONCOWPLI ANCE

The Contracting Officer will notify the Contractor of any detected
nonconpl i ance with the foregoing requirenents. The Contractor shall take

i medi ate corrective action after recei pt of such notice. Such notice, when
delivered to the Contractor at the work site, shall be deenmed sufficient for
the purpose of notification. |If the Contractor fails or refuses to conply
pronptly, the Contracting Officer may issue an order stopping all or part of
the work until satisfactory corrective action has been taken. No part of
the tinme lost due to such stop orders shall be nmade the subject of claimfor
extension of time or for excess costs or danmmges by the Contractor

-- End of Section --
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Solicitation No. W127S-05-R-0012
Anend 0001, Encl 7

SECTI ON 01510
GENERAL REQUI REMENTS

PART 1 - GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the extent

referenced. The publications are referred to in the text by basic

desi gnation only.

ENG NEER MANUAL PUBLI CATI ONS (EM
EM 385-1-1 (2003) Safety and Heal th Requirenents Manua

CODE OF FEDERAL REGULATI ONS

29 CFR, PT 1926 (Latest) Safety and Health Regul ations for
Construction

33 CFR B1 (Latest) Appendix A

33 CFR, PT 84 (Latest) Annex |: Positioning and Technica
Detail of Lights and Shapes

33 CFR, PT 85 (Latest) Annex Il: Additional Signals for
Fi shing Vessels Fishing in Close Proxinty

33 CFR, PT 86 (Latest) Annex IIl: Technical Details of Sound
Si gnal Appliances

33 CFR, PT 87 (Latest) Annex IV: Distress Signals

33 CFR, PT 88 (Latest) Annex V: Pilot Rules

33 CFR, PT 89 (Latest) Inland Navigation Rules: |nplenenting
Rul es

33 CFR 155. 320 (Latest) Fuel GOl and Boat Lubricating O

Di scharge Cont ai nnent
33 CFR 156. 120 (Latest) Requirements for Transfer
1.2 MEASUREMENT AND PAYMENT
No separate neasurenent or paynent will be nmade for the work covered under
this section of the specifications; all costs in connection therewith shal
be included in the contract unit or sumjob price or prices for the work to

be perforned under the contract.

1.3 BULLETI N BOARD
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The Contractor shall furnish, install, and maintain for the duration of the
contract, a weathertight bulletin board, having hinged or sliding glazed
doors, on which shall be displayed |egible copies of (1) the poster entitled
"equal enploynent opportunity is the [aw' (OFCCP Publication 1420) as

requi red by CONTRACT CLAUSES: EQUAL OPPORTUNI TY, AFFI RVMATI VE ACTI ON

COVPLI ANCE REQUI REMENTS FOR CONSTRUCTI ON, AFFI RMATI VE ACTI ON FOR SPECI AL

DI SABLED AND VI ETNAM ERA VETERANS, AND AFFI RMATI VE ACTI ON FOR HANDI CAPPED
WORKERS; (2) the Notice to Enployees Poster (WH Publication 1321); (3) the
schedul e of m ninum wage rates for the contract as required by CONTRACT
CLAUSE: DAVI S- BACON ACT; and (4) current safety posters. The bulletin board
shall be mounted where and as approved by the Contracting O ficer, in a
prom nent place accessible to all enployees of the Contractor and
subcontractors, and to applicants for enploynent. The bulletin board shal
remain the property of the Contractor and shall be renoved by hi m upon

conpl etion of the contract work.

.4 SAFETY AND HEALTH REQUI REMENTS
.4.1 CGener a

The Contractor shall conply with all applicable provisions of Engi neer Manua
EM 385-1-1, Safety and Health Requi renments Manual, referenced i n CONTRACT
CLAUSE: ACCI DENT PREVENTI ON and Cccupational Safety and Health Act (OSHA)
Standards for Construction (Title 29, Code of Federal Regulations Part 1926
as revised fromtine to tine). The nost stringent requirenents of the two
standards will be applicable.

.5 QUALI TY CONTROL
.5.1 Gener a

The Contractor shall establish and maintain quality control for his
operations to assure conpliance with contract requirenents and mai ntain
records of his quality control for all construction operations under the
contract as specified in SECTION: CONTRACTOR QUALI TY CONTROL.

.5.2 Techni cal Provi sions

This requirenment shall apply equally to each section of the Technica
Provi si ons, except where therein the QUALI TY CONTROL requirenments set forth
critical items of work requiring special attention by the Contractor

.5.3 Quality Control Inspector Safety Responsibilities

Each Contractor quality control inspector shall be responsible for inspecting
the work under his surveillance for conpliance with EM 385-1-1, Safety and
Heal t h Requi rements Manual, and shall imediately bring to the attention of
the Contractor's supervisory personnel all unsafe working conditions, unsafe
wor k practices, unsafe tools or equipnment and instances of nonconpliance with
the Safety and Heal th Requirenents Manual

.5.4 Quality Control Inspector Environmental Responsibilities
The Contractor quality control inspector shall be responsible for quality

control for environment protection specified in SECTION: ENVI RONMENTAL
PROTECTI ON, and shall inmediately bring to the attention of the Contractor's
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supervi sory personnel all instances of nonconpliance with the requirenments of
SECTI ON:  ENVI RONMVENTAL PROTECTI ON

1.5.5 Records and Tests

A copy of the records and tests, as well as the records of corrective action
taken, will be furnished the Governnent as directed by the Contracting
O ficer.

1.6 PROTECTI ON OF GOVERNMENT PROPERTY
1.6.1 Protection of Government Property

The Contractor shall take measures necessary for protection of the existing
bui | di ngs, grounds, parking area and other Governnment facilities.

1.6.2 Protection of Equi pnment and Concrete Surfaces

The Contractor shall take neasures necessary for protection of the existing
concrete surfaces, equipnent, and machi nery. Sheathing shall be in place
before painting activities begin. Paint spills, over spray, and other
damages shall be cleaned up or repaired.

1.7 WORK HOURS

The Contractor shall arrange his work schedule so that work perforned at the
Government installation will be during the normal day shift established as
8:00 aam to 4:30 p.m, Mnday through Friday. Contractor work at the
installation during other periods of time will be permtted only on the

speci fic approval of the Contracting O ficer or his authorized representative
for each specified tinme. |If an operation cannot be conpleted within the day
shift period specified above without |oss or additional cost to the
Contractor, the workday period for that operation nmay be extended upon
request of the Contractor and approval of the Contracting O ficer.

1.8 WORK AREA AND STORAGE AREA

The Contractor’s work and storage area shall be confined to the areas
designated by the Contracting O ficer. W rk and storage areas shal
typically be within fenced areas of the |ock and dam

1.9 SI GNAL LI GHTS

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regul ations of the Departnment of the Arnmy and of
the Coast Guard governing lights and day signals to be displayed by tow ng
vessels with tows on which no signals can be displayed, vessels working on

wr ecks, dredges, and vessels engaged in |aying cables or pipe or in submarine
or bank protection operations, lights to be displayed on dredge pipe lines,
and day signals to be displayed by vessels of nobre than 65 feet in |engths
noored or anchored in a fairway or channel, and the passing of other vessels
of floating plant working in navigable channels, as set forth in Commandant
U.S. Coast Guard Instruction ML6672.2, Navigation Rules: International |nland
(COMOTI NST ML6672.2), or 33 CFRBL Appendix A (International) and 33 CFR 84
Through 33 CFR 89 (Inland) as applicable.
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1.10 FUEL O L TRANSFER SAFETY REQUI REMENTS

All marine plant used in this contract shall neet applicable U S. Coast CGuard
regul ations for fuel oil transfer operations. For uninspected vessels, Coast
Guard regul ations contained in 33 CFR 156. 120 and 33 CFR 155. 320 regardi ng
fuel coupling devices and provisions for fuel oil discharge contai nment are
applicable. Venting of the fuel tanks is necessary when using the couplings
prescri bed by 33 CFR 156.120(1) or (2). (SWSO dated 4 Mar 81, LRD)

1.11 WORK UNDER THI' S CONTRACT

The work involves furnishing floating plant, equipnent, materials, and | abor
necessary to performthe painting, repair, and nmai ntenance on the dam as
speci fied and shown. Work on the damincludes blasting and painting 15
tainter gates and 30 hitch bl ocks; blasting and painting 30 trunnions; power
tool cleaning and painting hoist machinery platforns; replace existing side
seal assenblies with new side seal assenblies on 15 tainter gates; replacing
and repairing structural nenbers on tainter gates, and blasting and painting

of 5 stoplogs. Lock an—and Dam #5 has 15 tainter gates that are
approximately 60 feet wide by 32 feet high. Arend 0001

1.12 PROTECTI ON OF GOVERNVENT PROPERTY
1.12.1 Protection of Governnent Facilities

The Contractor shall take whatever neasures are necessary or required for
protection of the existing buildings, grounds, parking area and ot her
Governnment facilities.

1.12.2 Protection of Equi pnent and Concrete Surfaces

The Contractor shall take whatever neasures are necessary or required for
protection of the existing concrete surfaces, equi pment and machi nery from
the Contractor's operations, as approved by the Contracting O ficer. Al
pai nt spills and oversprays and ot her danages shall be cl eaned up and/ or
repaired, as approved by the Contracting Oficer.

1.13 FUEL O L TRANSFER SAFETY REQUI REMENTS

Al marine plant used in this contact shall neet applicable U S. Coast Guard
regul ations for fuel oil transfer operations. For uninspected vessels, Coast
Guard regul ations contained in 33 CFR |1 56.120 and 33 CFR 155. 320 regardi ng
fuel coupling devices and provisions for fuel oil discharge contai nnent are
applicable. Venting of the fuel tanks is necessary when using the couplings
prescri bed by 33 CFR 156.120(1) or (2). (SWDSO dated 4 Mar 81, LRD)

1.14 GOVERNMENT PROPERTY FOR USE BY THE CONTRACTOR TO PERFORM WORK

1.14.1 Stopl ogs and Lifting Beam for Tainter Gate Bays
The Governnent will nake available to the Contractor for use in perforning
the work 30 stoplogs and one |lifting beam This nunber of stoplogs is

sufficient for perform ng work on three gate bays at one time. The
Contractor shall not use stoplogs with bent or damaged nenbers. |f damaged
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menbers are discovered, the Contracting Oficer shall be notified

i mediately. The lifting beam and stoplogs will be nade available to the
Contractor at their storage site in the Pine Bluff Marine Term nal at Pine
Bluff, AR. The Contractor shall |oad and transport the stoplogs and lifting
beam fromtheir storage site to his floating plant, install and renove the
stopl ogs as required for the performance of the work, transport the stopl ogs
and lifting beam back to their storage site, and store the itens as directed
by the Contracting Oficer. The Contractor shall assume responsibility for
all Governnment property while in his possession and control. Danmage to the
Government property while in the Contractor's possession and control shall be
corrected to the satisfaction of the Contracting O ficer by and at the
expense of the Contractor. Care of Governnment property is specified bel ow.
Stoplog installation requirenents are specified in SECTION:. MARI NE WORK

1.15 PROTECTI ON OF DAM AND APPURTENANCES
1.15.1 Protection of Gate Hoist Machinery

Every precaution shall be taken by the Contractor to prevent sand, paint, and
other foreign material from being deposited on the gate hoi st machinery and
gate lifting cables. Prior to comrenci ng sandbl asti ng operations the

equi pment shall be conpletely covered with an approved covering of sufficient
size as to conpletely shield each hoist machine of the gates being worked on
Dependi ng upon wi nd conditions and/or fogging of sand or paint, adjacent

hoi st machi nery shall be protected as directed by the Contracting O ficer.
The gate hoi st ropes and the side seal plates shall not be sandbl asted nor

pai nted. Punctures and tears in the shielding material shall be i mediately
repaired and sealed. Renpoval of the shielding material shall be with care to
avoi d dropping any foreign material, such as sand, on the cables or

machi nery. In the event that foreign nmaterials are unavoi dably deposited on
the cables or machinery the materials shall be conpletely renoved; and if
foreign materials are deposited on the gear grease, the grease shall be
renoved and the gears regreased prior to operating the respective gate
machine. |f renoving the grease fromthe cable drum or grease is necessary,
it shall be preformed-perfornmed in such nmanner as to prevent grease from
droppi ng on the concrete, nachinery, tainter gate, or in the river. The gear
grease shall be renpved down to bare netal using mineral spirits or other
appl i cabl e solvents having a flashpoint above |00 degrees F. The sol vent

cl eaning shall be done with clean cloths and clean fluids to avoid |eaving a
thin filmof greasy residue on the surfaces to be regreased. The grease

furni shed by the Contractor for regreasing shall be Keystone Mly 29, and
shall be applied in a manner acceptable to the Contracting O ficer.
Protection of gate hoist machinery will be paid for as specified in SECTI ON
MEASUREMENT AND PAYMENT.

Anend 0001

1.15.2 Protecti on From Damage by Fl oati ng Pl ant

The Contractor shall provide and maintain nmeans for securely nooring (and
softening the inpact of) barges or other floating work platforns to prevent
damage to the piers, gate structure, and stoplogs, throughout the life of the
contract. Proposed nooring devices and procedures, inpact-softening devices,
and general |ayout of equi pnment proposed for use on barges or floating
platforns shall be submitted for approval prior to comencenent of work.

1.15.3 Protecti on From Sandbl asti ng and Pai nt Overspray
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The Contractor shall furnish itens as required to prevent sandbl asting and
pai nt overspray on the surfaces of the concrete piers, stoplogs, hoist

machi nes, and any ot her surfaces not designated to be painted under this
contract. Protective itens and procedures shall be approved by the
Contracting Oficer. Concrete piers adjacent to the gates shall be protected
to prevent danmmge from sandbl asti ng and prevent coating with paint.
Protection from sandbl asti ng and paint overspray will be paid for as

speci fied in SECTION: MEASUREMENT AND PAYMENT.

1.16 ORDER OF WORK

See Section: PAINTING where requirenents for paint testing indicate that at
| east a 30-day period nust be allowed for Government testing of all paint to
be used in the work under this contract. Whrk on the gates shall be
restricted to adjacent gates, and shall be perforned under river flow
conditions as indicated in paragraph: GATE OPERATI ON AND POOL REGULATI ON
bel ow. Mai ntenance painting operations shall start on the | ock end of the
dam and proceed across the river.

1.17 GATE OPERATI ON AND POOL REGULATI ON

Pool regulation will be the responsibility of the Governnent and the required
wor k shall be schedul ed accordingly. At tinmes during high flows and | arge

di scharge periods the water |evels downstream fromthe dam may reach hei ghts
that would require renmoval of the floating plant and stopl ogs. The
Contracting Oficer will notify the Contractor approximtely 12 hours on
average in advance of being required to be ready for passage of high flows.

Fl oating plant nay be based upstream or downstream of the dam for painting
operations, however, during periods of lowriver flows the water level in the
stilling basin may not be adequate for floating plant operation

1.17.1 Gate Operation

The full spillway discharge capacity may be required to pass river flows.
The Contractor shall cease work when the discharges result in unacceptable
wor k conditions upstream of the dam or when unacceptabl e turbul ence occurs
downstream of the dam Mre than three gates may be closed during | ow fl ows
if permtted by the Contracting Officer. Also, it my be possible to open
some of the closed gates without interfering with the Contractor's operations
and thereby mnimze delays. The tainter gates will be adjusted by the
Contracting O ficer to reduce the turbul ence and m nim ze possi bl e erosion of
the streanbed of the stilling basin. The gate opening differential between
adj acent tainter gates will be limted to a maxi mumof | foot to prevent
erosion of the stream bed adjacent to the stilling basin. This will [imt
the maxi mum fl ow at which the Contractor can have gates cl osed for

mai nt enance repairs. Conditions requiring all of the tainter gates to be
opened will vary with the Arkansas River discharge and the number and

| ocation of the gates that are closed. Based on the discharge, gate

| ocations, and the average nonthly Arkansas River discharge duration, an

estimate of the probability of work stoppage has been prepared and is Arend 0001

presented in the tables at the end of this section.
1.17.2 Operation of Gates on Wiich Work is Being Perfornmed
The Contractor shall raise and | ower the tainter gates begin painted under

t he supervision of the Governnment personnel. The Contractor shall assune
responsibility for the gate hoisting equi pmrent while under this operation,
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and shall repair any damage to the equi pment caused by his operations at his
expense. The tainter gate |ocking procedure shall be enployed while the gate
is being repaired in a raised position. A sketch and instructions of the

| ocking procedure is included at the end of this—sectionthe SECTI ON: MARI NE

WORK. Anend 0001
1-18-31.17.3 St opl og Handl i ng Caused by River Stages
At times during high flows the water may reach heights that will require
removal of the floating plant and stop logs. Stoplog renoval and
reinstallation that is required because of river stages, and not otherw se
required for the normal execution of the work as shown and specified, shal
be as directed by securing the witten pernission of the Contracting Oficer.
If the Contracting Officer directs the Contractor to renove stopl ogs and
reinstall them the renoval and reinstallation will be paid for as specified
in SECTI ON: MEASUREMENT AND PAYMENT.
1.18 Not Used.
1.19 CARE, MAI NTENANCE AND UTI LI ZATI ON OF GOVERNMENT PROPERTY
1.19.1 Scope
Thi s paragraph establishes m nimumrequirenents as to care, maintenance and
utilization of Governnent property in the Contractor's possession or contro
fromthe tinme of receipt of the property until properly relieved of
responsibility in accordance with the contract. The renoval of Governnent
property to storage, or its contenplated transfer to another |ocation, does
not relieve the Contractor of these responsibilities.
1.19.2 Contractor's Maintenance Program
The Contractor shall establish and naintain a systemto control, protect,
preserve, and naintain all Government property. The Contractor's property (,.nd 0oo1
control system shall be ia—witingsubmitted for approval unless the —

Contracting Officer determnes that a witten systemis not necessary. The
Contractor's approved nai nt enance program shall provide for

(I') Policy reflecting the need for and the performance of preventative
mai nt enance,;

(2) Policy for reporting of need for capital type rehabilitation, and
(3) Recording of work acconplished under the mmi ntenance program

1.19.2.1 Preventi ve Mii ntenance

Preventi ve mai ntenance shall be perforned on a regularly schedul ed basis to
prevent the occurrence of defects, and to detect and correct m nor defects
before they result in serious consequences. An effective preventive

mai nt enance program shall include inspecting equipnment (stoplogs and lifting
beam) periodically to assure detection of nal adjustnment, wear, or inpending
breakdown; regularly schedul ed | ubrication of bearings and noving parts of
lifting beam protection from exposure to deteriorating agents such as

sol vents and thinners; and protection from sandbl asti ng operati ons.

1.19.2.2 Capital Type Rehabilitation
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The Contractor's mai ntenance program shall provide for the disclosure and
reporting of the need for major repair, replacenent of parts, and other
rehabilitati on work for Governnent property in his possession and control

1.19.2.3 Records of Mai ntenance

The Contractor's nmi ntenance program shall provide for sufficient records to
show the nmmi ntenance actions perforned and deficiencies discovered as a
result of inspections.

1.19.3 Utilization of Governnent Property

The Contractor's procedures shall be adequate to assure that the Governnent
property will be utilized only for those purposes authorized in the contract.

1.20 CLEANI NG AND REGREASI NG GATE HO ST MACHI NE GEARS

After maintenance painting has been conpleted the Contractor shall clean and
re-grease the spur and pinion gears on each gate hoi st nmachine. The cleaning
re-greasing operations shall stay at |east four gate bays behind the cleaning
and painting operations. Each of the 30 spur and pinion gears shall be

cl eaned down to bare clean nmetal and greased with Keystone My 29 grease.

Cl eani ng and regreasi ng gate hoi st machine gears will be paid for as
specified in SECTION: MEASUREMENT AND PAYMENT.

1.21 TEMPORARY ELECTRICI TY

El ectric power (110 volts) will be furnished at each machinery platform by
t he Government to the Contractor

1.22 TEMPORARY WATER

The Contractor shall provide for potable drinking water for his personnel and
t he Governnent inspector.

1.23 TEMPORARY SANI TARY FACI LI TI ES

The Contractor shall provide for tenporary sanitary facilities for his
personnel and the CGovernnment inspector. Disposal of collected refuse shal
not violate the pollution requirenents specified in SECTION.: ENVI RONMVENT
PROTECTI ON

1.24 ACCESS ON DAM STRUCTURE

Under this contract, access on wal kways on dam structure will be linmted to
personnel only as required to operate gates, subject to approval by the
Contracting O ficer.

1.25 USE OF EXI STI NG LI NE HOOKS

Li ne hooks on the damwi |l be nmade available to the Contractor for use in
nmooring floating plant during normal and |ow flows, subject to the approva
of the Contracting Officer. Care shall be taken to prevent damage to
handrails. Portions of the handrail may be renpoved tenporarily to prevent
damage. Any handrail danaged shall be replaced by and at the expense of the
Contractor.
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1.26 AFTER AWARD OF CONTRACT

A pre-work conference will be held at such tine and | ocation as determ ned by
the Contracting O ficer for purpose of discussing and devel opi ng nut ual
under st andi ng between the Contracting O ficer’s and Contractor’s
construction, quality control and safety representatives regarding the terns,
conditions and requirenents of the contract.

1.26.1 The Discussion WIIl Include But WII Not Be Limted To The Fol | owi ng:

(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)

PART 2

PART 3

Contracting parties project staff.

Correspondence Between organi zati ons and procedures to be foll owed.
Safety Program

Envi ronnent Pol lution Control Program

Lead Based Pai nt Abatenent and Di sposal Program

Non- Pai nted Itens Protection Program

Quality Control Program

Ot her Subjects That May Be of Interest To the Contracting Parties.

PRODUCTS  (NOT USED)

EXECUTI ON  ( NOT USED)

- - End of Section - -
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DATE: 26-May-05

REF: Lock and Dam No. 5, Arkansas River

SUBJ:

Work Stoppage Table for Gate Painting Contract
Revised Attachment to Section 01510, Encl 8

Maximum LOCK AND DAM #5
Allowable WORK STOPPAGES FOR THREE ADJACENT GATES CLOSED
Discharge IN PERCENT OF TIME EQUALLED OR EXCEEDED
for HW
Gates EL.213FT| Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Closed [cfs]
1,2,3 70,000 13 18 32 38 44 33 16 6 3 10 16 18
2,34 62,400 16 22 37 43 49 37 18 7 4 12 19 21
3,45 56,200 19 26 41 48 53 40 21 8 6 13 21 24
4,5,6 51,800 23 29 45 52 56 43 23 9 7 14 23 26
5,6,7 48,600 25 31 48 54 59 46 25 10 8 15 25 28
6,7,8 46,500 27 34 50 56 61 47 26 11 8 15 26 29
7,8,9 45,700 28 34 50 57 61 48 26 11 8 16 27 29
8,9,10 46,500 27 34 50 56 61 47 26 11 8 15 26 29
9,10,11 48,600 25 31 48 54 59 46 25 10 8 15 25 28
10,11,12 51,800 23 29 45 52 56 43 23 9 7 14 23 26
11,12,13 56,200 19 26 41 48 53 40 21 8 6 13 21 24
12,13,14 62,400 16 22 37 43 49 37 18 7 4 12 19 21
13,14,15 70,000 13 18 32 38 44 33 16 6 3 10 16 18




Solicitation No. W127S-05-R-0012
Anend 0001, Encl 9

SECTI ON 01540

MARI NE WORK
PART 1 GENERAL
1.1 MEASUREMENT AND PAYMENT
No separate nmeasurenent or paynent will be nade for the work covered under

this section of the specifications; all costs in connection therewi th shal
be included in the contract unit or sumjob price or prices for the work to
be perforned under the contract.

1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 395 (2001) Test Methods for Rubber Property-
Conpr essi on

ASTM D 412 (1998) Test Methods for Rubber Properties in
Tensi on

ASTM D 413 (1998) Test Methods for Rubber Property —

Adhesi on to Fl exi ble Substrate

ASTM D 471 (1998) Test Methods for Rubber Property -
Ef fect of Liquids

ASTM D 572 (1999) Test Methods for Rubber Deterioration
by Heat and Oxygen

ASTM D 2240 (2002) Test Methods for Rubber Property —
Dur onet er Har dness

1.3 DESCRI PTI ON
1.3.1 Gener a

The Contractor shall furnish floating plant and equi pnment required for
transporting and handling stop logs and lifting beam naterials and

equi pnent for perform ng the work as shown and specified; and incidenta
mat eri al s and equi pnent as necessary. The floating plant and equi pnent
shall be adequate size to renmpve and transport stop |ogs during high river
flows. Past experience indicates that a crane capacity of 80 tons or
greater is reconmended. Safety issues will be forenost for this project.

| mproperly sized equi pmrent and unsafe construction operations will not be
permtted.
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1

3.2 Mooring of Floating Plant

Fl oati ng plant may be based upstream or downstream of the dam for rehab and
pai nting operations, however, during periods of lowriver flows the water
level in the stilling basin may not be adequate for floating plant
operation. Line hooks on the damw || be nmade available to the Contractor
for use in nmooring the floating plant during normal and | ow fl ows, subject
to the approval of the Contracting Oficer and the limtations of SECTION
GENERAL REQUI REMENTS. The floating plant shall be equipped with tinmber or
rubber bunpers on the side adjacent to the dam Portions of the handrai
may be renoved tenporarily to prevent damage. Handrail damage shall be
repl aced and damaged pier nosings shall be repaired.

3.3 Tainter Gate Locking Device During Repair
The Contractor shall use the governnent furnished |ocking devices while al

work is being done on each gate. A sketch and instructions are provided at
the end of this section

PART 2 PRODUCTS ( NOT APPLI CABLE)

PART 3 EXECUTI ON

3.

1 STOP LOG | NSTALLATI ON

The stop logs shall be installed by the Contractor using the lifting beamto
lift and nove the stop logs. The Contractor shall assunme responsibility for
Governnent property while in his possession and control. Damage to the
Governnment property while in the Contractor’s possession and control shal

be satisfactorily corrected. Care, maintenance and utilization of the stop
logs and lifting beam are specified in SECTI ON: GENERAL REQUI REMENTS. It is

antici pated that sedinment will have deposited on the gate sills and stop |og
slots, in which case the Contractor shall clear the sill and slots for
proper seating of the stop | ogs. Governnent personnel will nmanipulate the

spillway gates to try to flush sedi nent deposits which nmay exist on the sil
or in the stop log slots to the extent that such sedi nent can be renmpved by
limted mani pul ati on of the gates. To protect work in progress, splash
boards may be required on stop logs to prevent wave action fromspilling
into work areas. Splash boards shall not be used to protect against a

hi gher pool elevation. Governnent personnel will furnish lifting beam
operating instructions to the Contractor.

.2 REPLACEMENT OF SI DE SEAL ASSEMBLI ES

2.1 CGener a

The existing side seal assenblies shall be renpved and shall be di sposed of
offsite at the Contractors expense. The netal conponents of the new side
seal assenblies shall be painted before installation in accordance with
SECTI ON: PAINTING. The gate surfaces in the area of the renpved sea
assenblies shall be blast cleaned and painted prior to installing the new
seal assenblies. Magnesium anodes shall be installed as specified in

SECTI ON: CATHODI C PROTECTI ON SYSTEM and as shown on the draw ngs.

Coordi nati on anmobng construction trades will be required. Rubber gaskets
shall be furnished and installed to replace the existing gaskets as shown
and as specified bel ow
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3.2.2 Preparation of Side Seal Assenblies

The Contractor shall submt, for approval, an outline on how to renove and

install side seal assenblies. The leg of the angle that is bolted to the

skin plate shall be marked to provide for drilling—or—punching slotted

holes to match existing holes in the old side seal angle. The new side
seal assenblies and the existing side seal assenblies shall have the sane

radi us, therefore the existing side seal angle may be used as a tenplate

for drilling—or—punching the slotted holes to match the holes in the skin

plate. Oher nmethods for locating holes in side seal assenblies shall be

subj ect to approval by the Contracting Officer. Slotted holes shall be

punched in the side seal assenmbly by the installing Contractor

3.2.3 Install ati on of Side Seal Assenblies

Installation of new contractor furnished side seal assenmblies will require
normal ironworker skills including use of drift pins, wedges, jacks, chain
or cable hoists and other devices normally used for fitting structura

steel menmbers together. Seals shall be installed on the gate using the new
stainl ess steel bolts, washers, and nuts provided by the Contractor
Contractor furnished bolts, washers and nuts shall be in accordance wth
SECTI ON: SEAL ASSEMBLY FABRI CATI ON

3.2.4 Adj ust nent of Side Seal Assenblies

The side seal assenblies on tainter gates shall be adjusted to the

di mensi ons shown on the contract drawings with the gate in the cl osed
position except as provided below. That portion of the seals which would be
subnmerged by the | ower pool shall be adjusted at the | owest position
practicable but not greater than 6 feet above the | ower pool existing at
time of adjustment. Adjustnent of the side seals assenblies shall be
performed as outlined bel ow

The side seal assenblies shall be adjusted so that the rubber sea
retaining bar is not less than 7/16 inch, nor nore than 11/16 inch fromthe
enbedded seal plate to prevent contact between “J” bulb and side seal angle
This adjustnment shall be made with the existing slotted holes if
practicable. After adjustnment of the seals, no steel component of the gate
si de seal assenbly shall pass closer than %inch to the enbedded seal plate
when the gate is raised fromthe closed position to the fully open position
unl ess ot herwi se approved by the Contracting Oficer.

3.3 REMOVAL OF DEBRI S

Substantial accunul ati ons of debris, including |arge | ogs, can be expected
in gate bays and on tainter gates. The Contractor shall renove such debris
fromthe gate bays prior to placing stop logs. Prior to painting
operations, driftwood, debris, silt or floatable or nonfloatable materials
that are on or against tainter gates shall be renpved. Debris renoved from
tainter gates shall be disposed off site at the Contractor’s expense

-- End OF Section --

SECTI ON 01540 Page 3 of 3



Solicitation No. W127S-05-R-0012

Anend 0001, Encl 10

SECTI ON 05090

VEELDI NG, STRUCTURAL

PART 1 GENERAL

1.

1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN | NSTI TUTE OF STEEL CONSTRUCTI ON (Al SC)

Al SC ASD Spec (1989) Specification for Structural Steel
Bui I dings - All owable Stress Design

AMERI CAN SOCI ETY FOR NONDESTRUCTI VE TESTI NG ( ASNT)
ASNT RP SNT-TC- 1A (2001) Recommended Practice SNT-TC 1A

AMERI CAN VELDI NG SOCI ETY ( AW5)

AWS A2.4 (1998) Standard Symbols for Wel ding, Brazing
and Nondestructive Exam nation

AWS A3.0 (2001) Standard Welding Terns and Definitions

AWS D1. 1 (2004) Structural Welding Code - Stee

AWS Z749. 1 (1999) Safety in Welding and Cutting and

Al'lied Processes

.2 DEFI NI TI ONS

Definitions of welding terms shall be in accordance with AWS A3. 0.

.3 GENERAL REQUI REMENTS

The design of wel ded connections shall conformto Al SC ASD Spec unl ess

ot herwi se indicated or specified. Material with welds will not be accepted
unless the welding is specified or indicated on the draw ngs or otherw se
approved. Welding shall be as specified in this section, except where
additional requirenents are shown on the draw ngs or are specified in other
sections. Welding shall not be started until wel ding procedures,

i nspectors, nondestructive testing personnel, welders, welding operators,
and tackers have been qualified and the submttals approved by the
Contracting Officer. Qualification testing shall be performed at or near
the work site. Each Contractor perform ng welding shall rmaintain records of
the test results obtained in welding procedure, welder, welding operator,
and tacker performance qualifications.
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4 SUBM TTALS

Government approval is required for submittals with a "G' designation
submttals not having a "G' designation are for information only. \When
used, a designation followi ng the "G' designation identifies the office that
will reviewthe submttal for the Governnent. The follow ng shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES

SD- 03 Product Data

Wel di ng Procedure Qualifications ; G

Wel der, Wel ding Operator, and Tacker Qualification ; G
I nspector Qualification ; G

Copi es of the wel ding procedure specifications; the procedure qualification
test records; and the wel der, welding operator, or tacker qualification
test records.

SD- 06 Test Reports
Quality Control ; G

A quality assurance plan and records of tests and inspections.

.5 VELDI NG PROCEDURE QUALI FI CATI ONS

Except for prequalified (per AW D1.1) and previously qualified procedures,
each Contractor perform ng welding shall record in detail and shall qualify
the wel di ng procedure specification for any wel ding procedure followed in
the fabrication of weldnments. Qualification of welding procedures shal
conformto AWs5 D1.1 and to the specifications in this section. Copies of
the wel di ng procedure specification and the results of the procedure
qualification test for each type of welding which requires procedure
qualification shall be submtted for approval. Approval of any procedure,
however, will not relieve the Contractor of the sole responsibility for
producing a finished structure neeting all the requirenments of these

speci fications. This information shall be submitted on the forns in
Appendi x E of AWS D1.1. Welding procedure specifications shall be

i ndividually identified and shall be referenced on the detail draw ngs and
erection draw ngs, or shall be suitably keyed to the contract drawings. In
case of conflict between this specification and AWs6 D1.1, this specification
governs.

.5.1 Previ ous Qualifications

Wel di ng procedures previously qualified by test may be accepted for this
contract without requalification if the follow ng conditions are net:

a. Testing was perforned by an approved testing | aboratory, technica
consultant, or the Contractor's approved quality control organization

b. The qualified welding procedure conforns to the requirenents of
this specification and is applicable to welding conditions encountered under

this contract.
c. The welder, welding operator, and tacker qualification tests

conformto the requirenents of this specification and are applicable to
wel di ng conditi ons encountered under this contract.
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5.2 Prequal i fi ed Procedures

Wel di ng procedures which are considered prequalified as specified in AWS
D1.1 will be accepted without further qualification. The Contractor shal
submt for approval a listing or an annotated drawing to indicate the joints
not prequalified. Procedure qualification shall be required for these

j oi nts.

.5.3 Ret est s

If welding procedure fails to nmeet the requirements of AWS D1.1, the
procedure specification shall be revised and requalified, or at the
Contractor's option, welding procedure may be retested in accordance with
AW D1.1. If the welding procedure is qualified through retesting, all test
results, including those of test welds that failed to neet the requirenents,
shall be submitted with the wel di ng procedure

.6 VELDER, WELDI NG OPERATOR, AND TACKER QUALI FI CATI ON

Each wel der, wel ding operator, and tacker assigned to work on this contract
shall be qualified in accordance with the applicable requirenments of AWS
D1.1 and as specified in this section. Each welder, welding operator, and
tacker assigned to work on this contract shall also have a mnimmfive
years experience on work of simlar size and scope. Wl ders, welding
operators, and tackers who neke acceptabl e procedure qualification test
welds will be considered qualified for the wel ding procedure used

.6.1 Previ ous Personnel Qualifications

At the discretion of the Contracting O ficer, welders, welding operators,
and tackers qualified by test within the previous 6 nonths nmay be accepted
for this contract without requalification if all the follow ng conditions
are net:

a. Copies of the welding procedure specifications, the procedure
qualification test records, and the wel der, welding operator, and tacker
qualification test records are subnitted and approved in accordance with the
speci fied requirenents for detail draw ngs.

b. Testing was perforned by an approved testing |aboratory, technica
consultant, or the Contractor's approved quality control organi zation

c. The previously qualified welding procedure conforns to the
requi renents of this specification and is applicable to welding conditions
encountered under this contract.

d. The welder, welding operator, and tacker qualification tests
conformto the requirenents of this specification and are applicable to
wel di ng conditions encountered under this contract.

.6.2 Certificates

Bef ore assigning any wel der, wel ding operator, or tacker to work under this
contract, the Contractor shall submit the nanes of the welders, welding
operators, and tackers to be enployed, and certification that each

i ndividual is qualified as specified. The certification shall state the
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type of welding and positions for which the wel der, wel ding operator, or
tacker is qualified, the code and procedure under which the individual is
qualified, the date qualified, and the name of the firm and person
certifying the qualification tests. The certification shall be kept on
file, and 3 copies shall be furnished. The certification shall be kept
current for the duration of the contract.

1.6.3 Renewal of Qualification

Requal i fi cation of a welder or wel ding operator shall be required under any
of the follow ng conditions:

a. It has been nore than 6 nonths since the welder or wel ding operator
has used the specific welding process for which he is qualified

b. There is specific reason to question the welder or welding
operator's ability to nake welds that neet the requirenents of these
speci fications.

c. The welder or welding operator was qualified by an enpl oyer other
than those firnms performng work under this contract, and a qualification
test has not been taken within the past 12 nonths. Records show ng peri ods
of enploynent, nanme of enployer where wel der, or welding operator, was |ast
enpl oyed, and the process for which qualified shall be submtted as evidence
of conformance.

d. A tacker who passes the qualification test shall be considered
eligible to performtack welding indefinitely in the positions and with the
processes for which he is qualified, unless there is sone specific reason to
guestion the tacker's ability. 1In such a case, the tacker shall be required
to pass the prescribed tack wel ding test.

1.7 | NSPECTOR QUALI FI CATI ON

I nspector qualifications shall be in accordance with AW D1.1
Nondestructive testing personnel shall be qualified in accordance with the
requi rements of ASNT RP SNT-TC-1A for Levels | or Il in the applicable
nondestructive testing nethod. The inspector nay be supported by assistant
wel di ng i nspectors who are not qualified to ASNT RP SNT-TC- 1A, and assi st ant
i nspectors may perform specific inspection functions under the supervision
of the qualified inspector

1.8 SYMBOLS

Synmbol s shall be in accordance with AW A2.4, unless otherw se indicated
1.9 SAFETY

Saf ety precautions during welding shall conformto AWS Z49.1
PART 2 PRODUCTS
2.1 VELDI NG EQUI PMENT AND MATERI ALS

Al'l wel di ng equi pment, electrodes, welding wire, and fluxes shall be capable
of producing satisfactory wel ds when used by a qualified welder or welding
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operator performing qualified welding procedures. Al welding equi pment and
materials shall conply with the applicable requirements of AWS D1.1

PART 3 EXECUTI ON
3.1 WELDI NG OPERATI ONS
3.1.1 Requi renent s

Wor kmanshi p and techni ques for wel ded construction shall conformto the
requi rements of AWS D1.1 and Al SC ASD Spec. When AWS D1.1 and the Al SC ASD
specifications conflict, the requirements of AW D1.1 shall govern. Al
backi ng bars shall be renoved fromwelds prior to cleaning and painting

3.1.2 I dentification
Wel ds shall be identified in one of the foll owi ng ways:

a. Witten records shall be subnitted to indicate the |ocation of
wel ds nade by each wel der, wel ding operator, or tacker

b. Each wel der, welding operator, or tacker shall be assigned a
nunber, letter, or synbol to identify welds nade by that individual. The
Contracting Officer may require welders, welding operators, and tackers to
apply their synmbol next to the weld by nmeans of rubber stanp, felt-tipped
mar ker wi th waterproof ink, or other nethods that do not cause an
indentation in the metal. For seamwelds, the identification mark shall be
adj acent to the weld at 3 foot intervals. Identification with die stanps or
el ectric etchers shall not be allowed

3.2 QUALI TY CONTROL

Testing shall be done by an approved inspection or testing |aboratory or
technical consultant; or if approved, the Contractor's inspection and
testing personnel may be used instead of the commercial inspection or
testing | aboratory or technical consultant. The Contractor shall perform
vi sual and radi ographic, ultrasonic, and magnetic particle inspection to
deternmi ne conformance with paragraph STANDARDS OF ACCEPTANCE. Procedures
and techni ques for inspection shall be in accordance with applicable

requi rements of AWS D1.1, except that in radiographic inspection only film
types designated as "fine grain," or "extra fine," shall be enployed

3.3 STANDARDS OF ACCEPTANCE

Di mensi onal tolerances for wel ded construction, details of welds, and
quality of welds shall be in accordance with the applicable requirements of
AWS D1.1 and the contract drawi ngs. Nondestructive testing shall be by

vi sual inspection radiographic, ultrasonic, and magnetic particle nethods.

3.3.1 Nondestructi ve Exani nation

The wel di ng shall be subject to inspection and tests in the mll, shop, and
field. Inspection and tests in the mll or shop will not relieve the
Contractor of the responsibility to furnish weldnments of satisfactory
quality. When materials or worknmanship do not conformto the specification
requi renents, the CGovernnment reserves the right to reject material or
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wor kmanshi p or both at any tine before final acceptance of the structure
cont ai ni ng the wel dnment.

a. One full penetration joint per gate shall be tested by the
radi ographi ¢ net hod; ultrasonic inspection may be used if
radi ographic is not possible. The tested joint shall be selected by
the Contracting O ficers Representative after all welding on the
gate has been conpl et ed.

b. 10 percent of welds on structural tee ribs shall be tested by the
ultrasoni c nethod. The tested welds shall be selected by the
Contracting Oficers Representative after all welding on the gate
has been conpl et ed.

c. 10 percent of fillet welds shall be tested by the nagnetic particle
net hod on each tainter gate.

d. 100 percent of all welds shall be subject to visual inspection, in
accordance with AWs D1.1 by the Certified Welding | nspector

e. Any weld that has questionable quality by the AWS Certified Wl ding
I nspector shall be tested at no additional cost to the Government.

3.4 GOVERNMENT | NSPECTI ON AND TESTI NG

In addition to the inspection and tests perforned by the Contractor for

quality control, the Government will performinspection and testing for
acceptance to the extent deternined by the Contracting Officer. The costs
of such inspection and testing will be borne by the Contractor if

unsatisfactory welds are discovered, or by the Governnent if the welds are
satisfactory. The work may be perforned by the Governnent's own forces or
under a separate contract for inspection and testing. The Governnent
reserves the right to perform suppl enental nondestructive and destructive
tests to deternine conpliance with paragraph STANDARDS OF ACCEPTANCE

3.5 CORRECTI ONS AND REPAI RS

When inspection or testing indicates defects in the weld joints, the welds
shall be repaired using a qualified welder or welding operator as
applicable. Corrections shall be in accordance with the requirenents of AWS
D1.1 and the specifications. Defects shall be repaired in accordance with
the approved procedures. Defects discovered between passes shall be
repaired before additional weld material is deposited. Wherever a defect is
renoved and repair by welding is not required, the affected area shall be

bl ended into the surrounding surface to elin nate sharp notches, crevices,

or corners. After a defect is thought to have been renpved, and before
rewel ding, the area shall be exam ned by suitable nmethods to ensure that the
defect has been elinmnated. Repair welds shall neet the inspection

requi renents for the original welds. Any indication of a defect shall be
regarded as a defect, unless reevaluation by nondestructive mnmethods or by
surface conditioning shows that no unacceptabl e defect is present.

-- End of Section --
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SECTI ON 05500
SI DE SEAL ASSEMBLY AND FABRI CATI ON
PART 1 GENERAL
1.1 REFERENCES
The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.
AMERI CAN NATI ONAL STANDARDS | NSTI TUTE ( ANSI )
ANSI Al4.3 (2002) Ladders - Fixed - Safety Requirenents

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM A 36/ A 36M (Latest Edition) Carbon Structural Steel

ASTM A 53 (Latest Edition) Pipe, Steel, Black and Hot -
Di pped, Zinc-Coated, Wl ded and Seanl ess

ASTM A 276 (Latest Edition) Stainless Steel Bars and
Shapes

ASTM A 480 (Latest Edition) General Requirenents for

Fl at-Rol | ed Stainless and Heat Resisting
Steel Plate, Sheet, and Strip

AMERI CAN VELDI NG SOCI ETY ( AWS)
AWS D1.1 (2004) Structural Welding Code - Steel
1.2 SUBM TTALS
Governnent approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. \When
used, a designation followi ng the "G' designation identifies the office that
will reviewthe submttal for the Governnment. The follow ng shall be

submtted in accordance with Section 01330 SUBM TTAL PROCEDURES:

SD- 02 Dr awi ngs
M scel | aneous Metal Itenms ; G

Detail drawi ngs indicating material thickness, type, grade, and class;
di mensi ons; and construction details.

SD- 04 Sanpl es
Gaskets and Rubber Seals ; G

Sanpl es of the gasket and J-bulb rubber seal shall be full size and
conplete as required for installation in the work, and may be installed in
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the work, provided each sanmple is clearly identified and its |ocation
recorded.

1.3 GENERAL REQUI REMENTS

The Contractor shall field verify dinensions and shall make any corrective
action prior to fabrication. Wlding to or on structural steel shall be in
accordance with AWs D1.1. Materials and parts necessary to conpl ete each
item even though such work is not definitely shown or specified, shall be
i ncluded. Poor matching of holes for fasteners shall be cause for
rejection. Renmoval, reinstalling, and adjusting of side seal assenbly shal
be as indicated on the drawi ngs and as specified in SECTION. 01540 MARI NE
WORK

1.4 WORKMANSHI P

The material to be furnished under this section of the specifications shal
be subject to inspection and test in the mll, shop, and field by Governnent
i nspectors. However, inspection in the mll or shop shall not relieve the
Contractor of his responsibility to furnish satisfactory materials, and the
Governnent reserves the right to reject any materials at any tine prior to

final acceptance of the conpleted job, when, in the opinion of the
specificationreguirenentsContracting Oficer, the contract requirenents
have not been net. |Inspection and tests by the Government will be wi thout

cost to the Contractor.

PART 2 PRODUCTS
2.1 SEAL ASSEMBLY
Unl ess otherw se specified, structural steel shall conformto ASTM A 36
2.2 BOLTS, NUTS, CAP SCREWS, AND WASHERS
Bolts, nuts, screws, and washers shall be the type and material as specified
bel ow and size as indicated on the drawi ngs. For installation, “Never
Sei ze” or approved equal shall be used on threads to prevent galling
Bolts, unless otherw se specified, shall be American National form of
thread. \Where corrosion-resisting steel (stainless steel) bolts, nuts, and
screws, and washers are required, material shall conformto ASTM A 276

2.2.1 FLAT HEAD CAP SCREWS AND BOLTS

Fl at head cap screws and bolts shall conformto ASTM A 276, type 304,
condition A

2.2.2 HEXAGON HEAD BOLTS
Hexagon head bolts shall conformto ASTM A 276, type 304.
2.2.3 HEXAGON NUTS

Hexagon nuts shall conformto Nitronic 60, UNS-S21800. The hexagon nuts
shall have nylon |ocking inserts.

2.2.4 WASHERS
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Tainter gate side seal plate washers shall be 2” outside dianeter and shal
conformto ASTM A 480, Type 304, circular style. (These will require
speci al fabrication.)

.3 SHI MS
Shinms shall be steel, conformng to ASTM A 611, Grade A
.4 RUBBER WASHERS AND GASKETS

Rubber washers and gaskets shall conformto ASTM D 2000, BC 610 Z1, (Z1 -

U tinmate Elongation 250% M n.). The gaskets shall have the follow ng
characteristics: A duroneter hardness of 55-65, mninumtensile strength of
1,000 p.s.i, neoprene base, weather resistant and ozone resistant. Rubber
washers (1/16” thick) shall be provided behind each 2” O D. washer

.5 ANGLES AND BARS

Angl es and bars shall be fabricated froma single piece of structural stee
conform ng to ASTM A 36

. 5.1 RUBBER GATE SEALS

Rubber seals shall be nolded rubber only. The material shall be conpounded EEEEZEEEE
of natural or synthetic polyisoprene ef—or a blend of both and shall contain
rei nforcing carbon black, zinc oxide, accelerators, antioxdants, vul canizing
agents and plasticizers. Physical characteristics shall neet the foll ow ng

requi renments.

TEST METHOD
PHYSI CAL TEST TEST VALUE SPECI FI CATI ON
Tensile Strength 2,500 psi (mn.) ASTM D 412
El ongati on at Break 450% (m n.) ASTM D 412
300% Mbdul us 900 psi (mn.) ASTM D 412
Dur onet er Har dness 60 to 70 ASTM D 2240
(Shore Type A
*Wat er Absorption 5% by wei ght (max.) ASTM D 471
Conpr essi on Set 30% (max.) ASTM D 395
Tensile Strength 80% of tensile ASTM D 572

(after aging 48 hrs) strength (mn.)

* The "Water Absorption” test shall be performed with distilled water

The washed speci men shall be blotted dry with filter paper or other
absorbent material and suspended by nmeans of smmll glass rods in the oven
at a tenperature of 70 degrees plus/mnus 2 degrees C for 22 plus/minus %
hour. The specinen shall be renmpved, allowed to cool to roomtenperature
in air, and wei ghed. The weight shall be recorded to the nearest 1 ng as
W (WM is defined in ASTM D 471). The i mrersion tenperature shall be 70
degrees plus/mnus 1 degree C and the duration of inmersion shall be 166
hours.
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PART 3 EXECUTI ON

3.

1 GENERAL REQUI REMENTS

The side seal assenbly shall be fabricated in accordance with details

i ndicated on the drawings. The fabrications shall be in accordance with
requi renents for tolerance, clearances and finished specifically nentions in
these specifications or on the drawi ngs. Tol erances, clearances and

di mensi ons not specifically nentioned shall be according to standard
practice, due consideration being given to the special nature or functions
of the parts and to the correspondi ng accuracy required. The bars and
angl es shall be formed to the proper curvature by cold working w thout
reducing the elastic limt of the material and this shall be done in the
fabrication shop. The gate seal clanping bars shall have edges ground
snmooth. Torch cutting the boltholes will not be allowed. Slots shall be
punched.

.2 WORKMANSHI P

Fi ni shed nenbers shall be in accordance with the details shown on the
drawi ngs and as specified. Corners shall be square and true unl ess

ot herwi se specified or shown on the drawings. All burrs fromfabrication
shall be lightly ground snmooth prior to assenbly or painting

2.1 DI MENSI ONAL TOLERANCES

Di mensi ons shall be nmeasured by neans of an approved calibrated steel tape
of the same tenperature as the steel. The follow ng tolerances apply to the
side seal angles and bars and shall be deternined, after bending to the
proper radius, with J-bulb I eg of the curved angle laying on a flat surface
whi ch has an arc drawn to the proper radius. The inside face of the skin
plate | eg of the angle and side seal bars shall be within 0-inch and +1/2-
inch of the proper radius. The outside face of the J-bulb | eg shall not
deviate nore than % inch fromthe flat surface. The |egs of the curved
angl e shall be within +1/8-inch of fornmng a true 90 degree angl e when
neasured at the edge of the skin plate leg. The radius bends shall be
smooth with no abrupt changes. Subnit a sanple gasket and J-bulb seal for
revi ew and approval

. 2.2 VERI FI CATI ON OF TOLERANCES

The Contractor shall mark each side seal angle and bar with an

i dentification nunber and record the tol erance neasurenments of each angle
and bar along with radius and length in an acceptable format. The
Contractor shall furnish the records of nmeasurenents to the Contracting

O ficer; three or nore of the angles and bars will be randomy chosen by the
Contracting Oficer; and the Contractor shall check the neasurements in the
presence of the Contracting O ficer to verify the di mensional tolerances
prior to shipping.

-- End OF Section --
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